DOT_RGGBO1

PS&E JOB NO

1192014

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* * *

* * *

BIDS OPENED ON

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019

CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
. .SR 000,090,902 = LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 N.A. DEGERSTROM, INC. HAIME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 SPOKANE WA 992249424 SPOKANE WA 992020008
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
PREPARATION
1 MOBILIZATION
L.S 40.69% 53.88 % 46.55%
682,337.69 960,000.00 277,662.31 1,050,000.00 367,662.31 1,000,000.00 317,662.31
2 CLEARING AND GRUBBING
11.0600 ACRE 10,000.0000 5,000.0000 -50.00 % 4,500.0000 -55.00 % 3,000.0000 ~70.00%
110, 600.00 55,300.00 =-55,300.00 49,770.00 -60,830.00 33,180.00 =-77,420.00
3 REMOVING DRAINAGE STRUCTURE
2.0000 EACH 670.0000 600.0000 -10.45% 196.4700 -70.68 % 500.0000 -25.37%
1,340.00 1,200.00 -140.00 392.94 -947.06 1,000.00 -340.00
4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
5 REMOVING BITUMINOUS PAVEMENT
3799.0000 s.Y. 15.0000 4.0000 -73.33% 7.8000 -48.00 % 5.0000 -66.67%
56,985.00 15,196.00 -41,789.00 29,632.20 -27,352.80 18,995.00 -37,990.00
6 REMOVING GUARDRAIL
1686.0000 L.F. 12.0000 7.5000 -37.50% 7.9000 -34.17% 8.0000 -33.33%
20,232.00 12,645.00  -7,587.00 13,319.40 -6,912.60 13,488.00  —6,744.00
7 REMOVING CHAIN LINK FENCE
185.0000 L.F. 5.0000 6.0000 20.00% 6.7700 35.40 % 8.0000 60.00 %
925.00 1,110.00 185.00 1,252.45 327.45 1,480.00 555.00
8 REMOVING WIRE FENCE
598.0000 L.F. 4.5000 5.0000 11.11% 5.6400 25.33 % 8.0000 77.78%
2,691.00 2,990.00 299.00 3,372.72 681.72 4,784.00 2,093.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
17086.0000 c.y. 17.0000 17.5000 2.94% 13.7800 -18.94 % 12.0000 —29.41%
290,462.00 299,005.00 8,543.00 235,445.08 -55,016.92 205,032.00 -85,430.00
10 COMMON BORROW INCL. HAUL
54952.0000 c.y. 10.0000 9.0000 -10.00% 7.8900 -21.10 % 8.0000 -20.00%
549,520.00 494,568.00 -54,952.00 433,571.28 -115,948.72 439,616.00 -109,904.00
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TITLE 1 1-90 N.A. DEGERSTROM, INC. HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
GRADING
11 EMBANKMENT COMPACTION
50567.0000 c.Y. 3.0000 2.5000 -16.67% 5.0000 66.67% 5.0000 66.67%
151,701.00 126,417.50 -25,283.50 252,835.00 101,134.00 252,835.00 101,134.00
DRAINAGE
12 DITCH EXCAVATION INCL. HAUL
440.0000 c.Y. 13.5000 15.0000 11.11% 17.7800 31.70 % 14.0000 3.70%
5,940.00 6,600.00 660.00 7,823.20 1,883.20 6,160.00 220.00
13 GRATE INLET TYPE 2
17.0000 EACH 3,200.0000 1,750.0000 -45.31% 2,206.8200 -31.04 % 2,500.0000 -21.88%
54,400.00 29,750.00 -24,650.00 37,515.94 -16,884.06 42,500.00 -11,900.00
14 DROP INLET TYPE 1
2.0000 EACH 2,700.0000 3,000.0000 11.11% 3,414.8800 26.48 % 3,500.0000 29.63%
5,400.00 6,000.00 600.00 6,829.76 1,429.76 7,000.00 1,600.00
15 QUARRY SPALLS
17.7000 c.y. 100.0000 125.0000 25.00% 71.7700 -28.23% 125.0000 25.00%
1,770.00 2,212.50 442.50 1,270.33 -499.67 2,212.50 442.50
16 SAFETY BARS FOR CULVERT PIPE TYPE 2
12.0000 L.F. 100.0000 75.0000 -25.00% 3.9200 -96.08 % 45.0000 ~55.00 %
1,200.00 900.00 -300.00 47.04 -1,152.96 540.00 -660.00
17 UNDERDRAIN PIPE 12 IN. DIAM.
1922.0000 L.F. 35.0000 20.0000 -42.86% 15.4600 -55.83 % 18.0000 -48.57%
67,270.00 38,440.00 -28,830.00 29,714.12 -37,555.88 34,596.00 -32,674.00
18 DRAIN PIPE 12 IN. DIAM.
968.0000 L.F. 35.0000 30.0000 -14.29% 24.0800 -31.20 % 12.0000 —65.71%
33,880.00 29,040.00  -4,840.00 23,309.44 -10,570.56 11,616.00 -22,264.00
19 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.
167.0000 L.F. 45.0000 40.0000 -11.11% 46.2800 2.84% 45.0000 0.00%
7,515.00 6,680.00 -835.00 7,728.76 213.76 7,515.00 0.00
20 PLAIN ST. CULV. PIPE ARCH 0.064 IN. TH. 35 IN. SPAN
352.0000 L.F. 55.0000 70.0000 27.27% 80.2200 45.85% 70.0000 27.27%
19,360.00 24,640.00 5,280.00 28,237.44 8,877.44 24,640.00 5,280.00
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TITLE 1 1-90 N.A. DEGERSTROM, INC. HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 SPOKANE WA 992249424 SPOKANE WA 992020008
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ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
DRAINAGE
21 CURB INLET TYPE 1
40.0000 EACH 150.0000 275.0000 83.33% 254.0400 69.36% 250.0000 66.67%
6,000.00 11, 000.00 5,000.00 10,161.60 4,161.60 10, 000.00 4,000.00
22 POND FINE AGGREGATE
320.0000 c.y. 22.0000 50.0000 127.27% 71.2200 223.73 % 85.0000 286.36 %
7,040.00 16,000.00 8,960.00 22,790.40 15,750.40 27,200.00  20,160.00
STORM SEWER
23 CATCH BASIN TYPE 1
22.0000 EACH 1,500.0000 1,500.0000 0.00% 1,540.7000 2.71% 1,400.0000 -6.67%
33,000.00 33,000.00 0.00 33,895.40 895.40 30,800.00  -2,200.00
24 CATCH BASIN TYPE 2 48 IN. DIAM.
2.0000 EACH 3,800.0000 3,000.0000 -21.05% 2,579.1300 -32.13 % 3,200.0000 ~15.79%
7,600.00 6,000.00 -1,600.00 5,158.26 -2,441.74 6,400.00  -1,200.00
25 CATCH BASIN TYPE 2 54 IN. DIAM WITH FLOW RESTRICTOR
9.0000 EACH 4,500.0000 3,000.0000 -33.33% 5,453.7500 21.19 % 6,000.0000 33.33%
40,500.00 27,000.00 -13,500.00 49,083.75 8,583.75 54,000.00  13,500.00
26 TESTING STORM SEWER PIPE
2300.0000 L.F. 5.0000 2.0000 -60.00 % 2.5800 -48.40 % 4.0000 ~20.00%
11,500.00 4,600.00  —6,900.00 5,934.00 -5,566.00 9,200.00  -2,300.00
27 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
2197.0000 L.F. 45.0000 25.0000 —44.445% 24.0000 -46.67 % 25.0000 —44.44%
98,865.00 54,925.00 -43,940.00 52,728.00 -46,137.00 54,925.00 -43,940.00
28 SOLID WALL PVC STORM SEWER PIPE 24 IN. DIAM.
147.0000 L.F. 75.0000 75.0000 0.00% 65.8600 -12.19% 70.0000 ~6.67%
11, 025.00 11, 025.00 0.00 9,681.42 -1,343.58 10,290.00 -735.00
STRUCTURE
29 STRUCTURE EXCAVATION CLASS A INCL. HAUL
105.0000 c.Y. 50.0000 100.0000 100.00 % 35.5300 -28.94 % 14.0000 ~72.00%
5,250.00 10,500.00 5,250.00 3,730.65 -1,519.35 1,470.00  -3,780.00
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STRUCTURE
30 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 902/10S
L.S. 587.50 % 374.89 % 900.00 %
8,000.00 55,000.00  47,000.00 37,991.31 29,991.31 80,000.00  72,000.00
31 GRAVEL BACKFILL FOR WALL
1188.0000 c.y. 40.0000 5.0000 -87.50% 45.9300 14.83 % 55.0000 37.50%
47,520.00 5,940.00 -41,580.00 54,564.84 7,044.84 65,340.00  17,820.00
32 CONSTRUCTING 6 FT. DIAM SHAFT
262.0000 L.F. 1,100.0000 1,325.0000 20.45% 1,431.6100 30.15 % 2,000.0000 81.82%
288,200.00 347,150.00  58,950.00 375,081.82 86,881.82 524,000.00 235,800.00
33 CONSTRUCTING 8 FT. DIAM SHAFT
109.0000 L.F. 2,000.0000 2,100.0000 5.00% 2,276.9500 13.85% 2,900.0000 45.00%
218,000.00 228,900.00  10,900.00 248,187.55 30,187.55 316,100.00  98,100.00
34 ST. REINF. BAR FOR BRIDGE
40100.0000 LB. 1.2000 1.0000 -16.67% 0.8000 -33.33% 0.7400 -38.33%
48,120.00 40,100.00  -8,020.00 32,080.00 -16,040.00 29,674.00 -18,446.00
35 ST. REINF. BAR FOR BRIDGE DECK (MMFX)
83300.0000 LB. 2.5000 1.7500 -30.00% 1.7900 -28.40 % 1.6500 -34.00%
208,250.00 145,775.00 —62,475.00 149,107.00 -59,143.00 137,445.00 -70,805.00
36 ST. REINF. BAR FOR TAPERED CONCRETE BARRIER
2800.0000 LB. 3.0000 1.0000 —-66.67% 0.8000 -73.33 % 0.7400 ~75.33%
8,400.00 2,800.00  -5,600.00 2,240.00 -6,160.00 2,072.00  -6,328.00
37 QA SHAFT TEST
9.0000 EACH 2,500.0000 1,000.0000 -60.00% 1,693.5300 -32.26 % 1,000.0000 -60.00%
22,500.00 9,000.00 -13,500.00 15,241.77 -7,258.23 9,000.00 -13,500.00
38 CONC. CLASS 4000 FOR TAPERED CONCRETE BARRIER
25.0000 c.Y. 800.0000 750.0000 -6.25% 1,161.7900 45.22 % 1,600.0000 100.00 %
20,000.00 18,750.00  -1,250.00 29,044.75 9,044.75 40,000.00  20,000.00
39 CONC. CLASS 4000 FOR BRIDGE
246.0000 c.y. 500.0000 700.0000 40.00% 715.2300 43.05% 1,200.0000 140.00 %
123,000.00 172,200.00  49,200.00 175, 946.58 52,946.58 295,200.00 172,200.00
40 PRESTRESSED CONC. GIRDER
1320.0000 L.F. 300.0000 425.0000 41.67% 460.7100 53.57 % 480.0000 60.00%
396,000.00 561,000.00 165,000.00 608,137.20 212,137.20 633,600.00 237,600.00
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RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 SPOKANE WA 992249424 SPOKANE WA 992020008
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NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
STRUCTURE
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
42 SUPERSTRUCTURE EB SR 902 OVER I-90 BR. NO. 902/10S
L.S. -9.09% 16.70 % 9.09%
550,000.00 500,000.00 -50,000.00 641,840.48 91,840.48 600,000.00  50,000.00
43 BRIDGE RAILING TYPE WELDED WIRE FABRIC
274.0000 L.F. 250.0000 300.0000 20.00% 248.7100 -0.52% 210.0000 ~16.00%
68,500.00 82,200.00  13,700.00 68,146.54 -353.46 57,540.00 -10,960.00
44 BRIDGE RAILING TYPE BP-12
548.0000 L.F. 70.0000 90.0000 28.57% 69.0200 -1.40% 110.0000 57.14%
38,360.00 49,320.00  10,960.00 37,822.96 -537.04 60,280.00  21,920.00
45 TRAFFIC BARRIER
274.0000 L.F. 150.0000 225.0000 50.00 % 293.5300 95.69 % 225.0000 50.00 %
41,100.00 61,650.00  20,550.00 80,427.22 39,327.22 61,650.00  20,550.00
46 TRAFFIC PEDESTRIAN BARRIER
274.0000 L.F. 150.0000 175.0000 16.67% 257.3500 71.57 % 185.0000 23.33%
41,100.00 47,950.00 6,850.00 70,513.90 29,413.90 50, 690.00 9,590.00
47 PEDESTRIAN BARRIER
274.0000 L.F. 200.0000 225.0000 12.50% 276.9800 38.49 % 210.0000 5.00%
54,800.00 61, 650.00 6,850.00 75,892.52 21,092.52 57,540.00 2,740.00
48 BRIDGE APPROACH SLAB
265.0000 s.Y. 250.0000 250.0000 0.00% 194.5700 -22.17% 250.0000 0.00%
66,250.00 66,250.00 0.00 51,561.05 -14,688.95 66,250.00 0.00

49 SEAL EXISTING BRIDGE DECK NO. 902/10
686.0000 S.Y. 25.0000 20.0000 -20.00% 49.9100 99.64 % 18.0000 —28.00%
17,150.00 13,720.00 -3,430.00 34,238.26 17,088.26 12,348.00 -4,802.00
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SURFACING
50 CRUSHED SURFACING BASE COURSE
28452.0000 TON 28.0000 17.2500 -38.39% 16.4000 -41.43% 25.0000 ~10.71%
796, 656.00 490,797.00 -305,859.00 466,612.80 -330,043.20 711,300.00 -85,356.00
CEMENT CONCRETE PAVEMENT
51 TEXTURED AND PIGMENTED CEMENT CONC. TRUCK APRON
309.0000 c.y. 85.0000 675.0000 694.12% 691.0800 713.04 % 650.0000 664.71%
26,265.00 208,575.00 182,310.00 213,543.72  187,278.72 200,850.00 174,585.00
52 CEMENT CONCRETE TRAFFIC ISLAND
1290.0000 s.Y. 48.0000 50.0000 4.17% 56.4500 17.60 % 60.0000 25.00%
61,920.00 64,500.00 2,580.00 72,820.50 10, 900.50 77,400.00  15,480.00
HOT MIX ASPHALT
53 PLANING BITUMINOUS PAVEMENT
2017.0000 s.Y. 3.5000 5.0000 42.86% 7.6700 119.14 % 6.0000 71.43%
7,059.50 10, 085.00 3,025.50 15,470.39 8,410.89 12,102.00 5,042.50
54 HMA CL. 3/8 IN. PG 64V-28
18350.4600 TON 95.0000 90.0000 -5.26% 99.3500 4.58% 90.0000 -5.26%
1,743,293.70 1,651,541.40 -91,752.30 1,823,118.20 79,824.50 1,651,541.40 -91,752.30
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
48,763.50 48,763.50 48,763.50 48,763.50
56 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
32,509.00 32,509.00 32,509.00 32,509.00
57 ASPHALT COST PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
16,164.00 16,164.00 16,164.00 16,164.00
58 LONGITUDINAL JOINT SEAL
50.0000 L.F. 3.3500 50.0000 1,392.54% 2.2600 -32.54 % 15.0000 347.76%
167.50 2,500.00 2,332.50 113.00 -54.50 750.00 582.50
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HOT MIX ASPHALT
59 HMA SAWCUT AND SEAL
170.0000 L.F. 25.0000 50.0000 100.00 % 50.8000 103.20 % 15.0000 ~40.00%
4,250.00 8,500.00 4,250.00 8,636.00 4,386.00 2,550.00  -1,700.00
60 CYCLIC DENSITY PRICE ADJUSTMENT
caLc 0.00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00
61 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT
9531.0000 L.F. 0.7000 0.8500 21.43% 0.9000 28.57 % 1.0000 42.86%
6,671.70 8,101.35 1,429.65 8,577.90 1,906.20 9,531.00 2,859.30
EROSION CONTROL AND ROADSIDE PLANTING
62 ESC LEAD
36.0000 DAY 50.0000 50.0000 0.00% 50.0000 0.00% 125.0000 150.00 %
1,800.00 1,800.00 0.00 1,800.00 0.00 4,500.00 2,700.00
63 INLET PROTECTION
7.0000 EACH 250.0000 100.0000 -60.00% 64.5400 -74.18 % 75.0000 -70.00%
1,750.00 700.00  -1,050.00 451.78 -1,298.22 525.00  -1,225.00
64 STABILIZED CONSTRUCTION ENTRANCE
100.0000 S.Y. 20.0000 20.0000 0.00% 25.1700 25.85% 40.0000 100.00 %
2,000.00 2,000.00 0.00 2,517.00 517.00 4,000.00 2,000.00
65 SILT FENCE
2860.0000 L.F. 5.0000 5.0000 0.00% 3.5700 -28.60 % 8.0000 60.00 %
14,300.00 14,300.00 0.00 10,210.20 -4,089.80 22,880.00 8,580.00
66 WATTLE
100.0000 L.F. 10.0000 5.0000 -50.00 % 2.8200 -71.80 % 8.0000 ~20.00%
1,000.00 500.00 -500.00 282.00 -718.00 800.00 -200.00
67 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
50,000.00 50, 000.00 50,000.00 50, 000.00

68 ROADSIDE SEEDING
8.8100 ACRE 4,000.0000 900.0000 -77.50% 6,548.3500 63.71 % 6,000.0000 50.00 %
35,240.00 7,929.00 -27,311.00 57,690.96 22,450.96 52,860.00 17,620.00



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009425

1192014 REVISION NO

REGION NO : 6

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* * *

* * *

BIDS OPENED ON
AWARDED ON :

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019
May 13 2019

VERSION NO : 3 WORK ORDER# : XL5647
- LR 000,090,902 = LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 N.A. DEGERSTROM, INC. HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 SPOKANE WA 992249424 SPOKANE WA 992020008
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
69 WET SEEDING
2.3600 ACRE 4,000.0000 1,150.0000 -71.25% 6,548.3500 63.71 % 6,000.0000 50.00 %
9,440.00 2,714.00  -6,726.00 15,454.11 6,014.11 14,160.00 4,720.00
70 TOPSOIL TYPE A
1.3200 ACRE 20,000.0000 25,000.0000 25.00% 46,290.0700 131.45 % 45,000.0000 125.00 %
26,400.00 33,000.00 6,600.00 61,102.89 34,702.89 59,400.00  33,000.00
71 SPECIAL BIORETENTION SOIL MIX
1401.0000 c.Y. 10.0000 50.0000 400.00 % 69.9900 599.90 % 65.0000 550.00 %
14,010.00 70,050.00  56,040.00 98, 055.99 84,045.99 91,065.00  77,055.00
72 PSIPE PONDEROSA PINE
814.0000 EACH 65.0000 35.0000 -46.15% 36.1300 -44.42% 35.0000 -46.15%
52,910.00 28,490.00 -24,420.00 29,409.82 -23,500.18 28,490.00 -24,420.00
73 MEDIUM COMPOST
9.0500 ACRE 15, 000.0000 6,400.0000 -57.33% 6,887.0600 -54.09 % 6,500.0000 _56.67%
135,750.00 57,920.00 -77,830.00 62,327.89 -73,422.11 58,825.00 =-76,925.00
74 BARK OR WOOD CHIP MULCH
0.2000 ACRE 20,000.0000 24,000.0000 20.00% 28,225.6600 41.13 % 28, 000.0000 40.00%
4,000.00 4,800.00 800.00 5,645.13 1,645.13 5,600.00 1,600.00
TRAFFIC
75 ROUNDABOUT SPLITTER ISLAND NOSING CURB
10.0000 EACH 145.0000 315.0000 117.24% 338.7100 133.59 % 325.0000 124.14%
1,450.00 3,150.00 1,700.00 3,387.10 1,937.10 3,250.00 1,800.00
76 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER
6065.0000 L.F. 30.0000 25.0000 -16.67% 32.8800 9.60 % 30.0000 0.00%
181, 950.00 151,625.00 -30,325.00 199,417.20 17, 467.20 181, 950.00 0.00
77 CEMENT CONC. TRAFFIC CURB AND GUTTER
375.0000 L.F. 45.0000 35.0000 —22.22% 42.8200 -4.84% 40.0000 -11.11%
16,875.00 13,125.00  -3,750.00 16,057.50 -817.50 15,000.00  -1,875.00
78 CEMENT CONC. TRAFFIC CURB
2629.0000 L.F. 32.0000 17.5000 -45.31% 23.6200 -26.19% 20.0000 -37.50%
84,128.00 46,007.50 -38,120.50 62,096.98 -22,031.02 52,580.00 -31,548.00



DOT_RGGBO1

PS&E JOB NO :192014

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *x BID CHECK REPORT

* * *

BIDS OPENED ON

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019

CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- . SR 000,090, 902 LOW BIDDER ——————— 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 N.A. DEGERSTROM, INC. HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 WA 992249424 SPOKANE WA 992020008
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
79 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB
739.0000 L.F. 50.0000 100.0000 100.00 % 111.4800 122.96 % 100.0000 100.00 %
36,950.00 73,900.00  36,950.00 82,383.72 45,433.72 73,900.00  36,950.00
80 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER
803.0000 L.F. 30.0000 35.0000 16.67% 41.9200 39.73 % 35.0000 16.67%
24,090.00 28,105.00 4,015.00 33,661.76 9,571.76 28,105.00 4,015.00
81 BEAM GUARDRAIL BLOCK
14.0000 EACH 25.0000 30.0000 20.00% 33.8700 35.48 % 32.0000 28.00%
350.00 420.00 70.00 474.18 124.18 448.00 98.00
82 PRECAST CONC. BARRIER TYPE 2
1016.0000 L.F. 65.0000 80.0000 23.08% 85.8100 32.02 % 80.0000 23.08%
66,040.00 81,280.00  15,240.00 87,182.96 21,142.96 81,280.00  15,240.00
83 TUBULAR MARKER
87.0000 EACH 22.0000 80.0000 263.64% 85.8100 290.05 % 80.0000 263.64%
1,914.00 6,960.00 5,046.00 7,465.47 5,551.47 6,960.00 5,046.00
84 FLEXIBLE GUIDE POST
268.0000 EACH 35.0000 35.0000 0.00% 39.5200 12.91 % 50.0000 42.86%
9,380.00 9,380.00 0.00 10,591.36 1,211.36 13,400.00 4,020.00
85 BARRIER DELINEATOR
18.0000 EACH 22.0000 15.0000 -31.82% 16.9300 -23.05% 20.0000 ~9.09%
396.00 270.00 -126.00 304.74 -91.26 360.00 -36.00
86 GROOVED PLASTIC LINE
23273.0000 L.F. 4.5000 3.6000 -20.00% 3.9600 -12.00 % 3.6000 -20.00%
104,728.50 83,782.80 -20,945.70 92,161.08 -12,567.42 83,782.80 -20,945.70
87 GROOVED PLASTIC WIDE LANE LINE
2571.0000 L.F. 12.0000 8.5000 —29.17% 9.3600 -22.00 % 8.5000 29.17%
30,852.00 21,853.50  -8,998.50 24,064.56 -6,787.44 21,853.50  -8,998.50
88 GROOVED PLASTIC CROSSWALK LINE
672.0000 S.F. 20.0000 16.0000 -20.00% 17.3500 -13.25% 15.5000 —22.50%
13,440.00 10,752.00  -2,688.00 11, 659.20 -1,780.80 10,416.00  -3,024.00
89 GROOVED PLASTIC STOP LINE
17.0000 L.F. 25.0000 25.0000 0.00% 27.7200 10.88 % 25.0000 0.00%
425.00 425.00 0.00 471.24 46.24 425.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019
* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- . SR 000,090, 902 LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 N.A. DEGERSTROM, INC. HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 SPOKANE WA 992249424 SPOKANE WA 992020008
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
90 GROOVED PLASTIC TRAFFIC ARROW
45.0000 EACH 1,200.0000 700.0000 -41.67% 762.1000 -36.49% 700.0000 —41.67%
54,000.00 31,500.00 -22,500.00 34,294.50 -19,705.50 31,500.00 -22,500.00
91 PAINTED DRAINAGE MARKING
2.0000 EACH 14.5000 30.0000 106.90 % 33.8700 133.59 % 32.0000 120.69%
29.00 60.00 31.00 67.74 38.74 64.00 35.00
92 PAINTED STORMWATER BMP MARKING
9.0000 EACH 5.0000 30.0000 500.00 % 33.8700 577.40 % 32.0000 540.00 %
45.00 270.00 225.00 304.83 259.83 288.00 243.00
93 GROOVED PLASTIC YIELD LINE SYMBOL
81.0000 EACH 160.0000 100.0000 -37.50% 111.7700 -30.14 % 105.0000 -34.38%
12, 960.00 8,100.00  —4,860.00 9,053.37 -3,906.63 8,505.00  —4,455.00
94 GROOVED WIDE DOTTED ENTRY LINE
607.0000 L.F. 10.0000 7.5000 -25.00% 7.9500 -20.50 % 7.2500 -27.50%
6,070.00 4,552.50  -1,517.50 4,825.65 -1,244.35 4,400.75  -1,669.25
95 GROOVED WIDE DOTTED CIRCULATING LANE LINE
302.0000 L.F. 4.5000 15.0000 233.33% 16.1300 258.44 % 15.0000 233.33%
1,359.00 4,530.00 3,171.00 4,871.26 3,512.26 4,530.00 3,171.00
96 PERMANENT SIGNING
L.s -46.00% -40.78 % -46.00%
250,000.00 135,000.00 -115,000.00 148,054.84 -101,945.16 135,000.00 -115,000.00
97 TEMPORARY PAVEMENT MARKING-LONG DURATION
13131.0000 L.F. 1.0000 0.2500 -75.00% 0.2000 -80.00 % 0.2000 -80.00%
13,131.00 3,282.75  -9,848.25 2,626.20 -10,504.80 2,626.20 -10,504.80
98 ILLUMINATION SYSTEM MEDICAL LAKE SOUTH
L.S. -36.91% -32.86% -40.06%
317,000.00 200,000.00 =-117,000.00 212,821.44 -104,178.56 190,000.00 -127,000.00
99 ILLUMINATION SYSTEM MEDICAL LAKE WEST
L.S. -84.37% -82.36 % -83.59%
256,000.00 40,000.00 -216,000.00 45,161.04 -210,838.96 42,000.00 -214,000.00
100 ILLUMINATION SYSTEM MEDICAL LAKE EAST
L.S. -32.69% -17.49% -23.08%
52,000.00 35,000.00 =-17,000.00 42,903.00 -9,097.00 40,000.00 -12,000.00



DOT_RGGBO1

PS&E JOB NO :192014
CONTRACT NO : 009425

REVISION NO :
REGION NO : 6

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *x BID CHECK REPORT

* * *

BIDS OPENED ON
AWARDED ON :

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019
May 13 2019

VERSION NO : 3 WORK ORDER# : XL5647
. {SR 000,090,902 = LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 N.A. DEGERSTROM, INC. HAIME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 SPOKANE WA 992249424 SPOKANE WA 992020008
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
101 ILLUMINATION SYSTEM MEDICAL LAKE NORTH
L.S. -40.63% -33.83% -40.63%
379,000.00 225,000.00 -154,000.00 250,779.31 -128,220.69 225,000.00 -154,000.00
102 ITS CCTV
L.S 292.86 % 353.63 % 310.71%
28,000.00 110,000.00  82,000.00 127,015. 44 99,015.44 115,000.00  87,000.00
103 DIRECTIONAL BORING
217.0000 L.F. 85.0000 55.0000 -35.29% 59.8300 -29.61% 55.0000 -35.29%
18,445.00 11,935.00  —6,510.00 12,983.11 -5,461.89 11,935.00  —6,510.00
104 CONDUIT PIPE 2 IN. DIAM.
1100.0000 L.F. 15.0000 30.0000 100.00 % 19.1900 27.93% 18.0000 20.00%
16,500.00 33,000.00  16,500.00 21,109.00 4,609.00 19,800.00 3,300.00
105 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -56.68 % -46.14 % -56.68%
692,594.25 300,000.00 -392,594.25 373,000.00 -319,594.25 300,000.00 =-392,594.25
106 BEAM GUARDRAIL POST
14.0000 EACH 105.0000 260.0000 147.62% 282.2500 168.81 % 260.0000 147.62%
1,470.00 3,640.00 2,170.00 3,951.50 2,481.50 3,640.00 2,170.00
OTHER ITEMS
107 PROJECT PARTNERING
cALC 0.00% 0.00% 0.00%
1,000.00 1,000.00 1,000.00 1,000.00
108 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000
L.S. 0.00% 0.00% 0.00%
10,000.00 10, 000.00 0.00 10,000.00 0.00 10, 000.00 0.00
109 STRUCTURE EXCAVATION CLASS B INCL. HAUL
3522.0000 c.y. 20.5000 5.0000 -75.61% 5.0000 -75.61% 10.0000 -51.22%
72,201.00 17,610.00 -54,591.00 17,610.00 -54,591.00 35,220.00 -36,981.00
110 SHORING OR EXTRA EXCAVATION CLASS B
45507.0000 S.F. 0.7500 1.0000 33.33% 0.5000 -33.33% 1.0000 33.33%
34,130.25 45,507.00  11,376.75 22,753.50 -11,376.75 45,507.00  11,376.75



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019

* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- LR 000,090,902 = LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 N.A. DEGERSTROM, INC. HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 SPOKANE WA 992249424 SPOKANE WA 992020008
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
111 GRAVEL BACKFILL FOR PIPE ZONE BEDDING
877.0000 c.Y. 15.0000 15.0000 0.00% 20.6600 37.73 % 10.0000 -33.33%
13,155.00 13,155.00 0.00 18,118.82 4,963.82 8,770.00  -4,385.00
112 GRAVEL BACKFILL FOR DRAIN
495.0000 c.y. 40.0000 50.0000 25.00% 40.6300 1.58% 45.0000 12.50%
19,800.00 24,750.00 4,950.00 20,111.85 311.85 22,275.00 2,475.00
113 COMMERCIAL CONCRETE
4.0000 c.Y. 400.0000 1,000.0000 150.00 % 421.6100 5.40 % 200.0000 -50.00 %
1,600.00 4,000.00 2,400.00 1,686.44 86.44 800.00 -800.00
114 PLUGGING EXISTING PIPE
6.0000 EACH 525.0000 250.0000 -52.38% 233.1600 -55.59 % 400.0000 -23.81%
3,150.00 1,500.00  -1,650.00 1,398.96 -1,751.04 2,400.00 -750.00
115 ST. REINF. BAR
240.0000 LB. 5.0000 2.0000 -60.00 % 5.8100 16.20 % 250.0000  4,900.00%
1,200.00 480.00 -720.00 1,394.40 194.40 60,000.00  58,800.00
116 STRUCTURE SURVEYING
L.S. 150.00 % 18.97 % 25.00%
20,000.00 50,000.00  30,000.00 23,793.56 3,793.56 25,000.00 5,000.00
117 CEMENT CONC. SIDEWALK
519.0000 S.Y. 50.0000 55.0000 10.00% 63.1500 26.30 % 50.0000 0.00%
25,950.00 28,545.00 2,595.00 32,774.85 6,824.85 25,950.00 0.00
118 DETECTABLE WARNING SURFACE
364.0000 S.F. 33.0000 24.0000 -27.27% 25.4000 -23.03 % 25.0000 -24.24%
12,012.00 8,736.00  -3,276.00 9,245.60 -2,766.40 9,100.00  -2,912.00
119 CONC. SLOPE PROTECTION
160.0000 S.Y. 90.0000 100.0000 11.11% 304.8400 238.71 % 270.0000 200.00 %
14,400.00 16, 000.00 1,600.00 48,774.40 34,374.40 43,200.00  28,800.00
120 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00

121 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00



DOT_RGGBO1

PS&E JOB NO :192014

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* * *

: 6

* * *

BIDS OPENED ON

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019

CONTRACT NO : 009425 REGION NO AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
. {SR 000,090,902 = LOW BIDDER —-————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 N.A. DEGERSTROM, INC. HAIME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 WA 992249424 SPOKANE WA 992020008
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
122 WIRE FENCE TYPE 2
1000.0000 L.F. 20.0000 11.0000 -45.00% 12.4200 -37.90 % 12.0000 ~40.00%
20,000.00 11,000.00  -9,000.00 12,420.00 -7,580.00 12,000.00  -8,000.00
123 ADJUST INLET
1.0000 EACH 850.0000 450.0000 -47.06% 406.2100 -52.21% 1,300.0000 52.94%
850.00 450.00 -400.00 406.21 -443.79 1,300.00 450.00
124 CONNECTION TO DRAINAGE STRUCTURE
5.0000 EACH 250.0000 500.0000 100.00 % 81.2200 -67.51 % 1,200.0000 380.00 %
1,250.00 2,500.00 1,250.00 406.10 -843.90 6,000.00 4,750.00
125 ADJUST CATCH BASIN
2.0000 EACH 400.0000 450.0000 12.50 % 406.2100 1.55% 1,300.0000 225.00 %
800.00 900.00 100.00 812.42 12.42 2,600.00 1,800.00
126 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 42.86 % -72.20 % -37.14%
3,500.00 5,000.00 1,500.00 972.92 -2,527.08 2,200.00  -1,300.00
127 ADJUST JUNCTION BOX
2.0000 EACH 250.0000 400.0000 60.00 % 790.3300 216.13 % 400.0000 60.00 %
500.00 800.00 300.00 1,580.66 1,080.66 800.00 300.00
128 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
129 TRIMMING AND CLEANUP
L.S 400.00 % 140.19 % 200.00 %
5,000.00 25,000.00  20,000.00 12,009.36 7,009.36 15,000.00  10,000.00
130 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
131 MINOR CHANGE
cALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
132 FUEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
30,141.00 30,141.00 30,141.00 30,141.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019

* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
. {SR 000,090,902 = LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE 1 I-90 N.A. DEGERSTROM, INC. HAIME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 SPOKANE WA 992249424 SPOKANE WA 992020008
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
133 STEEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
1,819.00 1,819.00 1,819.00 1,819.00
134 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
135 SPCC PLAN
L.S. 0.00% -60.00 % 0.00%
2,500.00 2,500.00 0.00 1,000.00 -1,500.00 2,500.00 0.00
136 CONSTRUCTION GEOTEXTILE FOR SEPARATION
250.0000 s.Y. 1.2500 2.5000 100.00 % 3.9300 214.40 % 4.0000 220.00%
312.50 625.00 312.50 982.50 670.00 1,000.00 687.50
137 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
138 (0061) REMOVING PORTION OF EXISTING BRIDGE NO.602/10
L.S. 100.00 % -82.90 % -50.00 %
5,000.00 10, 000.00 5,000.00 855.17 -4,144.83 2,500.00  -2,500.00
139 (7083) CHAIN LINK FENCE TYPE 3
670.0000 L.F. 30.0000 25.0000 -16.67% 29.3600 -2.13% 28.0000 ~6.67%
20,100.00 16,750.00  -3,350.00 19,671.20 -428.80 18,760.00  -1,340.00
140 (7097) END CORNER AND PULL POST FOR CHAIN LINK FENCE
6.0000 EACH 350.0000 200.0000 -42.86% 225.8100 -35.48 % 210.0000 -40.00%
2,100.00 1,200.00 -900.00 1,354.86 -745.14 1,260.00 -840.00
141 (4009) ROCK EXCAVATION FOR SHAFT INCLUDING HAUL
60.0000 L.F. 3,000.0000 1,400.0000 -53.33% 50.0000 -98.33 % 1,500.0000 ~50.00 %
180, 000.00 84,000.00 -96,000.00 3,000.00 -177,000.00 90,000.00 -90,000.00

CONTRACT TOTAL $10,840,925.09 $9,688,216.30 -10.63% $10,540,872.18 -2.77% $10,776,874.65 -0.59%



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019
* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- LR 000,090,902 = LOW BIDDER ——————— ——————m 2ND BIDDER ——————— —————— 3RD BIDDER ———————
TITLE 1 1-90 N.A. DEGERSTROM, INC. HALME CONSTRUCTION, INC. MAX J. KUNEY COMPANY
MEDICAL LAKE I/C 3303 N SULLIVAN RD 8727 W HIGHWAY 2 #100 120 N RALPH ST
RECONSTRUCTION
192014 99202-4795
PROJECT SPOKANE VALLEY WA 992161676 SPOKANE WA 992249424 SPOKANE WA 992020008
COUNTY (S)  : SPOKANE CONTRACTOR NUMBER 214002 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 462000
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
BASE TOTAL $10, 840, 925.09 $9,688,216.30 -10.63% $10,540,872.18 -2.77% $10,776,874.65 -0.59%




WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 04/24/2019

TIME: 08:09

PS&E JOB NO :192014 REVISION NO BIDS OPENED ON : Apr 24 2019

CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
. {SR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— —————— 6TH BIDDER ———————
TITLE 1 I-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
PREPARATION
1 MOBILIZATION
L.S. 53.88% 43.62 % 61.21%
682,337.69 1,050,000.00 367,662.31 980,000.00 297,662.31 1,100,000.00 417,662.31
2 CLEARING AND GRUBBING
11.0600 ACRE 10,000.0000 2,500.0000 -75.00% 17,000.0000 70.00 % 2,500.0000 ~75.00%
110, 600.00 27,650.00 -82,950.00 188, 020.00 77,420.00 27,650.00 -82,950.00
3 REMOVING DRAINAGE STRUCTURE
2.0000 EACH 670.0000 450.0000 -32.84% 508.0000 -24.18 % 450.0000 -32.84%
1,340.00 900.00 -440.00 1,016.00 -324.00 900.00 -440.00
4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
5 REMOVING BITUMINOUS PAVEMENT
3799.0000 s.Y. 15.0000 7.6000 -49.33% 6.1000 -59.33 % 5.0000 -66.67%
56,985.00 28,872.40 -28,112.60 23,173.90 -33,811.10 18,995.00 -37,990.00
6 REMOVING GUARDRAIL
1686.0000 L.F. 12.0000 7.0000 —41.67% 7.7500 -35.42% 8.0000 -33.33%
20,232.00 11,802.00  -8,430.00 13,066.50 -7,165.50 13,488.00  —6,744.00
7 REMOVING CHAIN LINK FENCE
185.0000 L.F. 5.0000 6.0000 20.00% 6.6500 33.00 % 7.0000 40.00%
925.00 1,110.00 185.00 1,230.25 305.25 1,295.00 370.00
8 REMOVING WIRE FENCE
598.0000 L.F. 4.5000 5.0000 11.11% 5.5000 22.22% 6.0000 33.33%
2,691.00 2,990.00 299.00 3,289.00 598.00 3,588.00 897.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
17086.0000 c.y. 17.0000 10.0000 -41.18% 13.5000 -20.59 % 9.5000 —44.12%
290,462.00 170,860.00 -119,602.00 230,661.00 -59,801.00 162,317.00 -128,145.00
10 COMMON BORROW INCL. HAUL
54952.0000 c.y. 10.0000 7.7500 -22.50% 13.5000 35.00 % 7.5000 -25.00%
549,520.00 425,878.00 -123,642.00 741,852.00 192,332.00 412,140.00 -137,380.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/24/2019

* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- LR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— ——————o 6TH BIDDER ———————
TITLE 1 1-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
GRADING
11 EMBANKMENT COMPACTION
50567.0000 c.Y. 3.0000 4.5000 50.00 % 6.4000 113.33 % 4.0000 33.33%
151,701.00 227,551.50  75,850.50 323,628.80 171,927.80 202,268.00  50,567.00
DRAINAGE
12 DITCH EXCAVATION INCL. HAUL
440.0000 c.Y. 13.5000 13.5000 0.00% 15.0000 11.11% 14.0000 3.70%
5,940.00 5,940.00 0.00 6,600.00 660.00 6,160.00 220.00
13 GRATE INLET TYPE 2
17.0000 EACH 3,200.0000 2,400.0000 -25.00% 2,035.0000 -36.41 % 2,300.0000 -28.13%
54,400.00 40,800.00 -13,600.00 34,595.00 -19,805.00 39,100.00 -15,300.00
14 DROP INLET TYPE 1
2.0000 EACH 2,700.0000 3,400.0000 25.93% 3,150.0000 16.67% 3,300.0000 22.22%
5,400.00 6,800.00 1,400.00 6,300.00 900.00 6,600.00 1,200.00
15 QUARRY SPALLS
17.7000 c.y. 100.0000 100.0000 0.00% 80.0000 ~20.00 % 110.0000 10.00%
1,770.00 1,770.00 0.00 1,416.00 -354.00 1,947.00 177.00
16 SAFETY BARS FOR CULVERT PIPE TYPE 2
12.0000 L.F. 100.0000 40.0000 -60.00 % 80.0000 -20.00 % 50.0000 -50.00%
1,200.00 480.00 -720.00 960.00 -240.00 600.00 -600.00
17 UNDERDRAIN PIPE 12 IN. DIAM.
1922.0000 L.F. 35.0000 15.0000 -57.14% 22.0000 -37.14 % 14.0000 -60.00%
67,270.00 28,830.00 -38,440.00 42,284.00 -24,986.00 26,908.00 -40,362.00
18 DRAIN PIPE 12 IN. DIAM.
968.0000 L.F. 35.0000 11.5000 -67.14% 23.0000 -34.29% 13.0000 —62.86%
33,880.00 11,132.00 -22,748.00 22,264.00 -11,616.00 12,584.00 -21,296.00
19 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.
167.0000 L.F. 45.0000 41.0000 -8.89% 31.0000 -31.11% 39.0000 -13.33%
7,515.00 6,847.00 -668.00 5,177.00 -2,338.00 6,513.00 -1,002.00
20 PLAIN ST. CULV. PIPE ARCH 0.064 IN. TH. 35 IN. SPAN
352.0000 L.F. 55.0000 65.0000 18.18% 51.0000 -7.27% 62.0000 12.73%
19,360.00 22,880.00 3,520.00 17, 952.00 -1,408.00 21,824.00 2,464.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019

* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- LR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— ——————o 6TH BIDDER ———————
TITLE 1 1-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
DRAINAGE
21 CURB INLET TYPE 1
40.0000 EACH 150.0000 350.0000 133.33% 462.0000 208.00 % 240.0000 60.00%
6,000.00 14,000.00 8,000.00 18,480.00 12,480.00 9,600.00 3,600.00
22 POND FINE AGGREGATE
320.0000 c.y. 22.0000 80.0000 263.64 % 84.0000 281.82 % 90.0000 309.09%
7,040.00 25,600.00  18,560.00 26,880.00 19,840.00 28,800.00  21,760.00
STORM SEWER
23 CATCH BASIN TYPE 1
22.0000 EACH 1,500.0000 1,350.0000 -10.00% 1,195.0000 -20.33 % 1,600.0000 6.67%
33,000.00 29,700.00  -3,300.00 26,290.00 -6,710.00 35,200.00 2,200.00
24 CATCH BASIN TYPE 2 48 IN. DIAM.
2.0000 EACH 3,800.0000 3,050.0000 -19.74% 2,665.0000 -29.87% 3,500.0000 ~7.89%
7,600.00 6,100.00  -1,500.00 5,330.00 -2,270.00 7,000.00 -600.00
25 CATCH BASIN TYPE 2 54 IN. DIAM WITH FLOW RESTRICTOR
9.0000 EACH 4,500.0000 5,650.0000 25.56 % 4,805.0000 6.78 % 5,400.0000 20.00%
40,500.00 50,850.00  10,350.00 43,245.00 2,745.00 48, 600.00 8,100.00
26 TESTING STORM SEWER PIPE
2300.0000 L.F. 5.0000 3.0000 -40.00% 2.0000 -60.00 % 0.0000 ~100.00 %
11,500.00 6,900.00  —4,600.00 4,600.00 -6,900.00 0.00 -11,500.00
27 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
2197.0000 L.F. 45.0000 22.0000 -51.11% 13.0000 -71.11 % 21.0000 -53.33%
98,865.00 48,334.00 -50,531.00 28,561.00 —-70,304.00 46,137.00 -52,728.00
28 SOLID WALL PVC STORM SEWER PIPE 24 IN. DIAM.
147.0000 L.F. 75.0000 68.0000 -9.33% 42.0000 -44.00 % 66.0000 ~12.00%
11, 025.00 9,996.00  -1,029.00 6,174.00 —4,851.00 9,702.00  -1,323.00
STRUCTURE
29 STRUCTURE EXCAVATION CLASS A INCL. HAUL
105.0000 c.Y. 50.0000 13.5000 -73.00% 81.0000 62.00 % 15.0000 ~70.00%

5,250.00 1,417.50 -3,832.50 8,505.00 3,255.00 1,575.00 -3,675.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/24/2019

* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER#
- . SR 000,090, 902 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— ——————o 6TH BIDDER ———————
TITLE 1 1-90 GARCO CONSTRUCTION, INC. INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
STRUCTURE
30 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 902/10S
L.S. 3,025.00 % 3,650.00 % 950.00 %
8,000.00 250,000.00 242,000.00 300,000.00 292,000.00 84,000.00  76,000.00
31 GRAVEL BACKFILL FOR WALL
1188.0000 c.y. 40.0000 50.0000 25.00% 51.0000 27.50 % 48.0000 20.00%
47,520.00 59,400.00  11,880.00 60,588.00 13,068.00 57,024.00 9,504.00
32 CONSTRUCTING 6 FT. DIAM SHAFT
262.0000 L.F. 1,100.0000 1,800.0000 63.64% 1,682.0000 52.91% 2,100.0000 90.91%
288,200.00 471,600.00 183,400.00 440,684.00 152,484.00 550,200.00 262,000.00
33 CONSTRUCTING 8 FT. DIAM SHAFT
109.0000 L.F. 2,000.0000 1,900.0000 -5.00% 2,568.0000 28.40 % 3,000.0000 50.00 %
218,000.00 207,100.00 -10,900.00 279,912.00 61,912.00 327,000.00 109, 000.00
34 ST. REINF. BAR FOR BRIDGE
40100.0000 LB. 1.2000 0.8000 -33.33% 1.1000 -8.33% 0.8000 -33.33%
48,120.00 32,080.00 -16,040.00 44,110.00 —4,010.00 32,080.00 -16,040.00
35 ST. REINF. BAR FOR BRIDGE DECK (MMFX)
83300.0000 LB. 2.5000 1.6500 -34.00% 1.1000 ~56.00 % 1.7500 -30.00%
208,250.00 137,445.00 -70,805.00 91,630.00 -116,620.00 145,775.00 —62,475.00
36 ST. REINF. BAR FOR TAPERED CONCRETE BARRIER
2800.0000 LB. 3.0000 0.7100 -76.33% 1.1000 -63.33% 1.0000 ~66.67%
8,400.00 1,988.00  -6,412.00 3,080.00 -5,320.00 2,800.00  -5,600.00
37 QA SHAFT TEST
9.0000 EACH 2,500.0000 2,936.0500 17.44% 1,660.0000 -33.60 % 1,100.0000 -56.00%
22,500.00 26,424.45 3,924.45 14,940.00 ~7,560.00 9,900.00 -12,600.00
38 CONC. CLASS 4000 FOR TAPERED CONCRETE BARRIER
25.0000 c.Y. 800.0000 2,000.0000 150.00 % 810.0000 1.25% 1,700.0000 112.50%
20,000.00 50,000.00  30,000.00 20,250.00 250.00 42,500.00  22,500.00
39 CONC. CLASS 4000 FOR BRIDGE
246.0000 c.y. 500.0000 1,100.0000 120.00 % 665.0000 33.00 % 1,260.0000 152.00 %
123,000.00 270,600.00 147,600.00 163,590.00 40,590.00 309,960.00 186,960.00
40 PRESTRESSED CONC. GIRDER
1320.0000 L.F. 300.0000 500.0000 66.67% 470.0000 56.67 % 500.0000 66.675%
396,000.00 660,000.00 264,000.00 620,400.00 224, 400.00 660,000.00 264,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019

* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
. {SR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— —————— 6TH BIDDER ———————
TITLE 1 I-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
STRUCTURE
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
42 SUPERSTRUCTURE EB SR 902 OVER I-90 BR. NO. 902/10S
L.S. 18.18 % -32.73 % 14.55%
550,000.00 650,000.00 100,000.00 370,000.00 -180,000.00 630,000.00  80,000.00
43 BRIDGE RAILING TYPE WELDED WIRE FABRIC
274.0000 L.F. 250.0000 280.0000 12.00% 235.0000 -6.00 % 220.0000 ~12.00%
68,500.00 76,720.00 8,220.00 64,390.00 -4,110.00 60,280.00  -8,220.00
44 BRIDGE RAILING TYPE BP-12
548.0000 L.F. 70.0000 92.0000 31.43% 64.0000 -8.57 % 115.0000 64.29%
38,360.00 50,416.00  12,056.00 35,072.00 -3,288.00 63,020.00  24,660.00
45 TRAFFIC BARRIER
274.0000 L.F. 150.0000 220.0000 46.67% 267.0000 78.00 % 235.0000 56.67%
41,100.00 60,280.00  19,180.00 73,158.00 32,058.00 64,390.00  23,290.00
46 TRAFFIC PEDESTRIAN BARRIER
274.0000 L.F. 150.0000 190.0000 26.67% 188.0000 25.33 % 200.0000 33.33%
41,100.00 52,060.00  10,960.00 51,512.00 10, 412.00 54,800.00  13,700.00
47 PEDESTRIAN BARRIER
274.0000 L.F. 200.0000 185.0000 -7.50% 225.0000 12.50 % 220.0000 10.00 %
54,800.00 50,690.00  -4,110.00 61, 650.00 6,850.00 60,280.00 5,480.00
48 BRIDGE APPROACH SLAB
265.0000 s.Y. 250.0000 365.0000 46.00% 285.0000 14.00 % 265.0000 6.00%
66,250.00 96,725.00  30,475.00 75,525.00 9,275.00 70,225.00 3,975.00

49 SEAL EXISTING BRIDGE DECK NO. 902/10
686.0000 S.Y. 25.0000 32.0000 28.00% 35.4000 41.60 % 35.0000 40.00%
17,150.00 21,952.00 4,802.00 24,284.40 7,134.40 24,010.00 6,860.00



DOT_RGGBRO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019
* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
. {SR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— —————— 6TH BIDDER ———————
TITLE 1 I-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
SURFACING
50 CRUSHED SURFACING BASE COURSE
28452.0000 TON 28.0000 22.0000 —21.43% 16.3500 -41.61% 22.0000 —21.43%
796, 656.00 625,944.00 -170,712.00 465,190.20 -331,465.80 625,944.00 -170,712.00
CEMENT CONCRETE PAVEMENT
51 TEXTURED AND PIGMENTED CEMENT CONC. TRUCK APRON
309.0000 c.y. 85.0000 536.0000 530.59 % 690.0000 711.76 % 640.0000 652.94%
26,265.00 165,624.00 139,359.00 213,210.00 186, 945.00 197,760.00 171,495.00
52 CEMENT CONCRETE TRAFFIC ISLAND
1290.0000 s.Y. 48.0000 65.0000 35.42% 61.5000 28.13 % 52.0000 8.33%
61,920.00 83,850.00  21,930.00 79,335.00 17, 415.00 67,080.00 5,160.00
HOT MIX ASPHALT
53 PLANING BITUMINOUS PAVEMENT
2017.0000 s.Y. 3.5000 14.0000 300.00 % 6.5000 85.71 % 14.0000 300.00 %
7,059.50 28,238.00  21,178.50 13,110.50 6,051.00 28,238.00  21,178.50
54 HMA CL. 3/8 IN. PG 64V-28
18350.4600 TON 95.0000 88.0000 -7.37% 97.3700 2.49% 88.0000 -7.37%
1,743,293.70 1,614,840.48 -128,453.22 1,786,784.29 43,490.59 1,614,840.48 -128,453.22
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
48,763.50 48,763.50 48,763.50 48,763.50
56 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
32,509.00 32,509.00 32,509.00 32,509.00
57 ASPHALT COST PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
16,164.00 16,164.00 16,164.00 16,164.00
58 LONGITUDINAL JOINT SEAL
50.0000 L.F. 3.3500 15.0000 347.76% 33.0000 885.07 % 25.0000 646.275%
167.50 750.00 582.50 1,650.00 1,482.50 1,250.00 1,082.50



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019
* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- LR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— ——————o 6TH BIDDER ———————
TITLE 1 1-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
HOT MIX ASPHALT
59 HMA SAWCUT AND SEAL
170.0000 L.F. 25.0000 15.0000 -40.00% 50.0000 100.00 22.0000 ~12.00%
4,250.00 2,550.00  -1,700.00 8,500.00 4,250.00 3,740.00 -510.00
60 CYCLIC DENSITY PRICE ADJUSTMENT
caLc 0.00% 0.00% 0.00%
-4.00 -4.00 -4.00 -4.00
61 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT
9531.0000 L.F. 0.7000 0.8000 14.29% 0.9000 28.57 % 0.8000 14.29%
6,671.70 7,624.80 953.10 8,577.90 1,906.20 7,624.80 953.10
EROSION CONTROL AND ROADSIDE PLANTING
62 ESC LEAD
36.0000 DAY 50.0000 450.0000 800.00 % 28.0000 -44.00 % 50.0000 0.00%
1,800.00 16,200.00  14,400.00 1,008.00 -792.00 1,800.00 0.00
63 INLET PROTECTION
7.0000 EACH 250.0000 250.0000 0.00% 100.0000 -60.00 % 100.0000 -60.00%
1,750.00 1,750.00 0.00 700.00 -1,050.00 700.00  -1,050.00
64 STABILIZED CONSTRUCTION ENTRANCE
100.0000 S.Y. 20.0000 36.0000 80.00 % 17.5000 -12.50 % 35.0000 75.00 %
2,000.00 3,600.00 1,600.00 1,750.00 -250.00 3,500.00 1,500.00
65 SILT FENCE
2860.0000 L.F. 5.0000 7.0000 40.00% 6.6000 32.00 % 3.0000 -40.00%
14,300.00 20,020.00 5,720.00 18,876.00 4,576.00 8,580.00  -5,720.00
66 WATTLE
100.0000 L.F. 10.0000 5.0000 -50.00 % 7.3000 -27.00 % 10.0000 0.00%
1,000.00 500.00 -500.00 730.00 -270.00 1,000.00 0.00
67 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
50,000.00 50, 000.00 50,000.00 50, 000.00
68 ROADSIDE SEEDING
8.8100 ACRE 4,000.0000 5,800.0000 45.00% 1,673.0000 -58.18 % 1,627.2600 -59.32%
35,240.00 51,098.00  15,858.00 14,739.13  -20,500.87 14,336.16 -20,903.84



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 04/24/2019

TIME: 08:09

PS&E JOB NO :192014 REVISION NO BIDS OPENED ON : Apr 24 2019

CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- LR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— ——————o 6TH BIDDER ———————
TITLE 1 1-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁﬁggg:iRgﬁﬁgoé/c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
69 WET SEEDING
2.3600 ACRE 4,000.0000 5,800.0000 45.00% 1,707.0000 -57.33 % 2,000.0000 -50.00%
9,440.00 13, 688.00 4,248.00 4,028.52 -5,411.48 4,720.00  -4,720.00
70 TOPSOIL TYPE A
1.3200 ACRE 20,000.0000 41,000.0000 105.00 % 63,835.0000 219.18 % 16,000.0000 -20.00%
26,400.00 54,120.00  27,720.00 84,262.20 57,862.20 21,120.00  -5,280.00
71 SPECIAL BIORETENTION SOIL MIX
1401.0000 c.Y. 10.0000 62.0000 520.00 % 48.0000 380.00 % 48.0000 380.00 %
14,010.00 86,862.00  72,852.00 67,248.00 53,238.00 67,248.00  53,238.00
72 PSIPE PONDEROSA PINE
814.0000 EACH 65.0000 32.0000 -50.77% 22.0000 -66.15 % 21.0000 -67.69%
52,910.00 26,048.00 -26,862.00 17,908.00 -35,002.00 17,094.00 -35,816.00
73 MEDIUM COMPOST
9.0500 ACRE 15, 000.0000 8,033.6200 -46.44% 9,150.0000 -39.00 % 7,000.0000 -53.33%
135,750.00 72,704.26 -63,045.74 82,807.50 -52,942.50 63,350.00 -72,400.00
74 BARK OR WOOD CHIP MULCH
0.2000 ACRE 20,000.0000 25,000.0000 25.00% 29,000.0000 45.00 % 30, 000.0000 50.00 %
4,000.00 5,000.00 1,000.00 5,800.00 1,800.00 6,000.00 2,000.00
TRAFFIC
75 ROUNDABOUT SPLITTER ISLAND NOSING CURB
10.0000 EACH 145.0000 400.0000 175.86 % 332.0000 128.97 % 350.0000 141.38%
1,450.00 4,000.00 2,550.00 3,320.00 1,870.00 3,500.00 2,050.00
76 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER
6065.0000 L.F. 30.0000 27.0000 -10.00% 32.2500 7.50 % 27.0000 ~10.00%
181, 950.00 163,755.00 -18,195.00 195,596.25 13, 646.25 163,755.00 -18,195.00
77 CEMENT CONC. TRAFFIC CURB AND GUTTER
375.0000 L.F. 45.0000 30.0000 -33.33% 42.0000 -6.67% 37.0000 -17.78%
16,875.00 11,250.00 -5, 625.00 15,750.00 -1,125.00 13,875.00  -3,000.00
78 CEMENT CONC. TRAFFIC CURB
2629.0000 L.F. 32.0000 30.0000 -6.25% 23.0000 -28.13 % 19.0000 ~40.63%
84,128.00 78,870.00  -5,258.00 60,467.00 -23,661.00 49,951.00 -34,177.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019

* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- LR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— ——————o 6TH BIDDER ———————
TITLE 1 1-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
79 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB
739.0000 L.F. 50.0000 100.0000 100.00 % 111.0000 122.00 % 100.0000 100.00 %
36,950.00 73,900.00  36,950.00 82,029.00 45,079.00 73,900.00  36,950.00
80 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER
803.0000 L.F. 30.0000 35.0000 16.67% 40.0000 33.33% 35.0000 16.67%
24,090.00 28,105.00 4,015.00 32,120.00 8,030.00 28,105.00 4,015.00
81 BEAM GUARDRAIL BLOCK
14.0000 EACH 25.0000 30.0000 20.00% 33.0000 32.00 % 40.0000 60.00%
350.00 420.00 70.00 462.00 112.00 560.00 210.00
82 PRECAST CONC. BARRIER TYPE 2
1016.0000 L.F. 65.0000 76.0000 16.92% 84.0000 29.23 % 80.0000 23.08%
66,040.00 77,216.00  11,176.00 85,344.00 19,304.00 81,280.00  15,240.00
83 TUBULAR MARKER
87.0000 EACH 22.0000 76.0000 245.45% 84.0000 281.82 % 80.0000 263.64%
1,914.00 6,612.00 4,698.00 7,308.00 5,394.00 6,960.00 5,046.00
84 FLEXIBLE GUIDE POST
268.0000 EACH 35.0000 35.0000 0.00% 38.0000 8.57 % 37.0000 5.71%
9,380.00 9,380.00 0.00 10,184.00 804.00 9,916.00 536.00
85 BARRIER DELINEATOR
18.0000 EACH 22.0000 15.0000 -31.82% 27.5000 25.00 % 20.0000 ~9.09%
396.00 270.00 -126.00 495.00 99.00 360.00 -36.00
86 GROOVED PLASTIC LINE
23273.0000 L.F. 4.5000 3.5000 —22.22% 4.0000 -11.11 % 3.6500 -18.89%
104,728.50 81,455.50 -23,273.00 93,092.00 -11,636.50 84,946.45 -19,782.05
87 GROOVED PLASTIC WIDE LANE LINE
2571.0000 L.F. 12.0000 8.2900 -30.92% 9.0000 -25.00 % 9.0000 ~25.00%
30,852.00 21,313.59  -9,538.41 23,139.00 -7,713.00 23,139.00  -7,713.00
88 GROOVED PLASTIC CROSSWALK LINE
672.0000 S.F. 20.0000 15.3700 -23.15% 17.0000 -15.00 % 16.0000 -20.00%
13,440.00 10,328.64  -3,111.36 11,424.00 -2,016.00 10,752.00 -2, 688.00

89 GROOVED PLASTIC STOP LINE
17.0000 L.F. 25.0000 24.5500 -1.80% 27.0000 8.00 % 30.0000 20.00%
425.00 417.35 -7.65 459.00 34.00 510.00 85.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *x BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 04/24/2019

TIME: 08:09

PS&E JOB NO :192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
REGION NO : 6

CONTRACT NO : 009425 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- LR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— ——————o 6TH BIDDER ———————
TITLE 1 1-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
90 GROOVED PLASTIC TRAFFIC ARROW
45.0000 EACH 1,200.0000 675.0000 -43.75% 747.0000 -37.75% 710.0000 ~40.83%
54,000.00 30,375.00 -23,625.00 33,615.00 -20,385.00 31,950.00 -22,050.00
91 PAINTED DRAINAGE MARKING
2.0000 EACH 14.5000 30.0000 106.90 % 33.0000 127.59 % 50.0000 244.83%
29.00 60.00 31.00 66.00 37.00 100.00 71.00
92 PAINTED STORMWATER BMP MARKING
9.0000 EACH 5.0000 30.0000 500.00 % 33.0000 560.00 % 40.0000 700.00 %
45.00 270.00 225.00 297.00 252.00 360.00 315.00
93 GROOVED PLASTIC YIELD LINE SYMBOL
81.0000 EACH 160.0000 99.0000 -38.13% 109.0000 -31.87% 104.0000 -35.00%
12, 960.00 8,019.00  -4,941.00 8,829.00 -4,131.00 8,424.00  -4,536.00
94 GROOVED WIDE DOTTED ENTRY LINE
607.0000 L.F. 10.0000 7.0400 -29.60% 7.8000 -22.00 % 8.0000 ~20.00%
6,070.00 4,273.28  -1,796.72 4,734.60 -1,335.40 4,856.00  -1,214.00
95 GROOVED WIDE DOTTED CIRCULATING LANE LINE
302.0000 L.F. 4.5000 14.2900 217.56 % 15.8000 251.11% 15.0000 233.33%
1,359.00 4,315.58 2,956.58 4,771.60 3,412.60 4,530.00 3,171.00
96 PERMANENT SIGNING
L.s -46.29% -42.00 % -44.00%
250,000.00 134,285.00 -115,715.00 145,000.00 =-105,000.00 140,000.00 -110,000.00
97 TEMPORARY PAVEMENT MARKING-LONG DURATION
13131.0000 L.F. 1.0000 0.3000 -70.00% 0.5000 ~50.00 % 0.2500 -75.00%
13,131.00 3,939.30  -9,191.70 6,565.50 -6,565.50 3,282.75  -9,848.25
98 ILLUMINATION SYSTEM MEDICAL LAKE SOUTH
L.S. -38.67% -32.26% -38.49%
317,000.00 194,420.00 -122,580.00 214,731.45 -102,268.55 195,000.00 -122,000.00
99 ILLUMINATION SYSTEM MEDICAL LAKE WEST
L.S. -80.47% -82.20 % -83.59%
256,000.00 50,000.00 -206,000.00 45,566.35 -210,433.65 42,000.00 -214,000.00
100 ILLUMINATION SYSTEM MEDICAL LAKE EAST
L.S. -13.46% -16.75% -25.00%
52,000.00 45,000.00  -7,000.00 43,288.04 -8,711.96 39,000.00 -13,000.00



DOT_RGGBRO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019
* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
. {SR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— —————— 6TH BIDDER ———————
TITLE 1 I-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
101 ILLUMINATION SYSTEM MEDICAL LAKE NORTH
L.S. -34.04% -33.24% -39.84%
379,000.00 250,000.00 -129,000.00 253,029.97 -125,970.03 228,000.00 -151,000.00
102 ITS CCTV
L.S 382.14% 520.43 % 314.29%
28,000.00 135,000.00 107,000.00 173,721.73  145,721.73 116,000.00  88,000.00
103 DIRECTIONAL BORING
217.0000 L.F. 85.0000 53.0000 -37.65% 19.0000 -77.65% 55.0000 -35.29%
18,445.00 11,501.00  —6,944.00 4,123.00 -14,322.00 11,935.00  —6,510.00
104 CONDUIT PIPE 2 IN. DIAM.
1100.0000 L.F. 15.0000 17.0000 13.33% 31.0000 106.67 % 29.5000 96.67%
16,500.00 18,700.00 2,200.00 34,100.00 17, 600.00 32,450.00  15,950.00
105 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -47.34% -58.56 % 22.73%
692,594.25 364,715.57 -327,878.68 287,000.00 -405,594.25 850,000.00 157,405.75
106 BEAM GUARDRAIL POST
14.0000 EACH 105.0000 250.0000 138.10 % 277.0000 163.81 % 275.0000 161.90 %
1,470.00 3,500.00 2,030.00 3,878.00 2,408.00 3,850.00 2,380.00
OTHER ITEMS
107 PROJECT PARTNERING
cALC 0.00% 0.00% 0.00%
1,000.00 1,000.00 1,000.00 1,000.00
108 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000
L.S. 0.00% 0.00% 15.00 %
10,000.00 10, 000.00 0.00 10,000.00 0.00 11,500.00 1,500.00
109 STRUCTURE EXCAVATION CLASS B INCL. HAUL
3522.0000 c.y. 20.5000 9.0000 -56.10% 23.0000 12.20 % 8.7500 -57.32%
72,201.00 31,698.00 -40,503.00 81,006.00 8,805.00 30,817.50 -41,383.50
110 SHORING OR EXTRA EXCAVATION CLASS B
45507.0000 S.F. 0.7500 1.0000 33.33% 0.1000 -86.67 % 0.2500 ~66.67%
34,130.25 45,507.00  11,376.75 4,550.70 -29,579.55 11,376.75 -22,753.50



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/24/2019

* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- LS8R 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— ——————o 6TH BIDDER ———————
TITLE 1 1-90 GARCO CONSTRUCTION, INC. INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
111 GRAVEL BACKFILL FOR PIPE ZONE BEDDING
877.0000 c.Y. 15.0000 9.0000 -40.00% 22.5000 50.00 % 9.0000 ~40.00%
13,155.00 7,893.00  -5,262.00 19,732.50 6,577.50 7,893.00  -5,262.00
112 GRAVEL BACKFILL FOR DRAIN
495.0000 c.y. 40.0000 42.0000 5.00% 31.0000 -22.50 % 40.0000 0.00%
19,800.00 20,790.00 990.00 15,345.00 -4,455.00 19,800.00 0.00
113 COMMERCIAL CONCRETE
4.0000 c.Y. 400.0000 300.0000 -25.00% 1,960.0000 390.00 % 1,050.0000 162.50 %
1,600.00 1,200.00 -400.00 7,840.00 6,240.00 4,200.00 2,600.00
114 PLUGGING EXISTING PIPE
6.0000 EACH 525.0000 380.0000 -27.62% 775.0000 47.62 % 375.0000 -28.57%
3,150.00 2,280.00 -870.00 4,650.00 1,500.00 2,250.00 -900.00
115 ST. REINF. BAR
240.0000 LB. 5.0000 1.1000 -78.00% 1.1000 -78.00 % 15.0000 200.00 %
1,200.00 264.00 -936.00 264.00 -936.00 3,600.00 2,400.00
116 STRUCTURE SURVEYING
L.S 22.25% 10.00 % 10.00 %
20,000.00 24,450.00 4,450.00 22,000.00 2,000.00 22,000.00 2,000.00
117 CEMENT CONC. SIDEWALK
519.0000 S.Y. 50.0000 81.5000 63.00% 57.6500 15.30 % 50.0000 0.00%
25,950.00 42,298.50  16,348.50 29,920.35 3,970.35 25,950.00 0.00
118 DETECTABLE WARNING SURFACE
364.0000 S.F. 33.0000 22.0000 -33.33% 25.0000 —24.24 % 24.0000 -27.27%
12,012.00 8,008.00  —4,004.00 9,100.00 -2,912.00 8,736.00  -3,276.00
119 CONC. SLOPE PROTECTION
160.0000 S.Y. 90.0000 96.4800 7.20% 318.0000 253.33 % 260.0000 188.89 %
14,400.00 15, 436.80 1,036.80 50,880.00 36,480.00 41,600.00  27,200.00
120 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
121 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/24/2019

* % % BID CHECK REPORT * * * TIME: 08:09
PS&E JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO 16 AWARDED ON : May 13 2019
VERSION NO :3 WORK ORDER# : XL5647
HWY .SR 000,090,902 T 4TH BIDDER —-—————- 5TH BIDDER —-—-————— ——————— 6TH BIDDER -—-——————
TITLE : I-90 GARCO CONSTRUCTION, INC. INC. SHAMROCK PAVING, INC.
ﬁgggﬁmﬁgﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY (S) - SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
122 WIRE FENCE TYPE 2
1000.0000 L.F. 20.0000 11.0000 -45.00% 12.0000 -40.00 % 12.0000 -40.00%
20,000.00 11,000.00 -9,000.00 12,000.00 -8,000.00 12,000.00 -8,000.00
123 ADJUST INLET
1.0000 EACH 850.0000 1,200.0000 41.18% 705.0000 -17.06 % 1,200.0000 41.18%
850.00 1,200.00 350.00 705.00 -145.00 1,200.00 350.00
124 CONNECTION TO DRAINAGE STRUCTURE
5.0000 EACH 250.0000 1,075.0000 330.00% 675.0000 170.00 % 1,000.0000 300.00%
1,250.00 5,375.00 4,125.00 3,375.00 2,125.00 5,000.00 3,750.00
125 ADJUST CATCH BASIN
2.0000 EACH 400.0000 1,200.0000 200.00 % 706.0000 76.50 % 1,100.0000 175.00%
800.00 2,400.00 1,600.00 1,412.00 612.00 2,200.00 1,400.00
126 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -42.86% 0.00% -28.57%
3,500.00 2,000.00 -1,500.00 3,500.00 0.00 2,500.00 -1,000.00
127 ADJUST JUNCTION BOX
2.0000 EACH 250.0000 375.0000 50.00 % 800.0000 220.00 % 400.0000 60.00%
500.00 750.00 250.00 1,600.00 1,100.00 800.00 300.00
128 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
129 TRIMMING AND CLEANUP
L.S 520.00 % 440.00 % 140.00%
5,000.00 31,000.00 26,000.00 27,000.00 22,000.00 12,000.00 7,000.00
130 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
131 MINOR CHANGE
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
132 FUEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
30,141.00 30,141.00 30,141.00 30,141.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/24/2019

* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
. {SR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— —————— 6TH BIDDER ———————
TITLE 1 I-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.
ﬁgéﬁﬁRﬁﬁﬁoﬁ/ c 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD
192014 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
133 STEEL COST ADJUSTMENT
CALC 0.00% 0.00% 0.00%
1,819.00 1,819.00 1,819.00 1,819.00
134 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
135 SPCC PLAN
L.S 100.00 % -60.00 % -60.00%
2,500.00 5,000.00 2,500.00 1,000.00 -1,500.00 1,000.00  -1,500.00
136 CONSTRUCTION GEOTEXTILE FOR SEPARATION
250.0000 s.Y. 1.2500 4.0000 220.00 % 5.0000 300.00 % 4.0000 220.00%
312.50 1,000.00 687.50 1,250.00 937.50 1,000.00 687.50
137 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
138 (0061) REMOVING PORTION OF EXISTING BRIDGE NO.602/10
L.S. 0.00% 260.00 % -40.00%
5,000.00 5,000.00 0.00 18,000.00 13,000.00 3,000.00  -2,000.00
139 (7083) CHAIN LINK FENCE TYPE 3
670.0000 L.F. 30.0000 26.0000 -13.33% 29.0000 -3.33% 27.0000 ~10.00%
20,100.00 17,420.00  -2,680.00 19,430.00 -670.00 18,090.00  -2,010.00
140 (7097) END CORNER AND PULL POST FOR CHAIN LINK FENCE
6.0000 EACH 350.0000 200.0000 -42.86% 221.0000 -36.86 % 250.0000 -28.57%
2,100.00 1,200.00 -900.00 1,326.00 -774.00 1,500.00 -600.00
141 (4009) ROCK EXCAVATION FOR SHAFT INCLUDING HAUL
60.0000 L.F. 3,000.0000 1,338.0000 -55.40% 1,305.0000 -56.50 % 1,600.0000 —46.67%
180, 000.00 80,280.00 -99,720.00 78,300.00 -101,700.00 96,000.00 -84,000.00
CONTRACT TOTAL $10, 840, 925.09 $10,777,000.00 -0.59% $10,996,634.63 1.44% $11,070,321.39 2.12%



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019

* * * BID CHECK REPORT * * * TIME: 08:09

PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO  : 6 AWARDED ON : May 13 2019
VERSION NO : 3 WORK ORDER# : XL5647
- LR 000,090,902 = 4TH BIDDER ——————— ——————— 5TH BIDDER ——————— ——————o 6TH BIDDER ———————
TITLE 1 1-90 GARCO CONSTRUCTION, INC. APOLLO, INC. SHAMROCK PAVING, INC.

MEDICAL LAKE I/C 4114 E BROADWAY 1133 W COLUMBIA DR 110 N HAYFORD RD

ﬁ:gﬁTRUCTION 99202-4531 KENNEWICK WA 99336-3472 SPOKANE, WA 99224-9555
PROJECT SPOKANE WA 992202946 KENNEWICK WA 993360617 SPOKANE WA 992199263
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 553750

ENGR'S. EST.

ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.

BASE TOTAL $10,840, 925.09 $10,777,000.00 -0.59% $10, 996, 634.63 1.44% $11,070,321.39 2.12%




DOT_RGGBO1

PS&E JOB NO

1192014 REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT * * *

BIDS OPENED ON

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019

CONTRACT NO : 009425 REGION NO 16 AWARDED ON : May 13 2019
VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
PREPARATION
1 MOBILIZATION
L.S 68.46% -9.14 %
682,337.69 1,149,473.65 467,135.96 620,000.00 -62,337.69
2 CLEARING AND GRUBBING
11.0600 ACRE 10, 000.0000 4,000.0000 -60.00 % 5,000.0000 -50.00 %
110, 600.00 44,240.00 -66,360.00 55,300.00 -55,300.00
3 REMOVING DRAINAGE STRUCTURE
2.0000 EACH 670.0000 280.0000 -58.21% 500.0000 -25.37%
1,340.00 560.00 -780.00 1,000.00 -340.00
4 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00% 0.00%
20,000.00 20,000.00 20,000.00
5 REMOVING BITUMINOUS PAVEMENT
3799.0000 s.Y. 15.0000 6.0000 -60.00% 7.0000 -53.33 %
56, 985.00 22,794.00 -34,191.00 26,593.00 -30,392.00
6 REMOVING GUARDRAIL
1686.0000 L.F. 12.0000 8.0000 -33.33% 7.0000 —41.67%
20,232.00 13,488.00  —6,744.00 11,802.00 -8,430.00
7 REMOVING CHAIN LINK FENCE
185.0000 L.F. 5.0000 7.0000 40.00% 8.0000 60.00 %
925.00 1,295.00 370.00 1,480.00 555.00
8 REMOVING WIRE FENCE
598.0000 L.F. 4.5000 6.0000 33.33% 3.0000 -33.33%
2,691.00 3,588.00 897.00 1,794.00 -897.00
GRADING
9 ROADWAY EXCAVATION INCL. HAUL
17086.0000 c.Y. 17.0000 14.0000 -17.65% 23.0000 35.29 %
290,462.00 239,204.00 -51,258.00 392,978.00 102,516.00
10 COMMON BORROW INCL. HAUL
54952.0000 c.y. 10.0000 16.0000 60.00 % 23.0000 130.00 %
549,520.00 879,232.00 329,712.00 1,263,896.00 714,376.00



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009425

* * *

1192014 REVISION NO

REGION NO : 6

* * *

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

BIDS OPENED ON

DATE: 04/24/2019
TIME: 08:09

AWARDED ON :

: Apr 24 2019
May 13 2019

VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
GRADING
11 EMBANKMENT COMPACTION
50567.0000 c.Y. 3.0000 7.0000 133.33% 1.0000 —66.67 %
151,701.00 353,969.00 202,268.00 50,567.00 -101,134.00
DRAINAGE
12 DITCH EXCAVATION INCL. HAUL
440.0000 c.Y. 13.5000 34.0000 151.85% 12.0000 -11.11%
5,940.00 14,960.00 9,020.00 5,280.00 -660.00
13 GRATE INLET TYPE 2
17.0000 EACH 3,200.0000 2,900.0000 -9.38% 3,000.0000 -6.25%
54,400.00 49,300.00  -5,100.00 51,000.00 -3,400.00
14 DROP INLET TYPE 1
2.0000 EACH 2,700.0000 3,300.0000 22.22% 4,800.0000 77.78 %
5,400.00 6,600.00 1,200.00 9,600.00 4,200.00
15 QUARRY SPALLS
17.7000 c.y. 100.0000 68.0000 -32.00% 175.0000 75.00 %
1,770.00 1,203.60 -566.40 3,097.50 1,327.50
16 SAFETY BARS FOR CULVERT PIPE TYPE 2
12.0000 L.F. 100.0000 55.0000 -45.00% 240.0000 140.00 %
1,200.00 660.00 -540.00 2,880.00 1,680.00
17 UNDERDRAIN PIPE 12 IN. DIAM.
1922.0000 L.F. 35.0000 30.0000 -14.29% 30.0000 -14.29%
67,270.00 57,660.00  -9,610.00 57, 660.00 -9,610.00
18 DRAIN PIPE 12 IN. DIAM.
968.0000 L.F. 35.0000 22.0000 -37.14% 26.0000 -25.71%
33,880.00 21,296.00 -12,584.00 25,168.00 -8,712.00
19 PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.
167.0000 L.F. 45.0000 45.0000 0.00% 67.0000 48.89 %
7,515.00 7,515.00 0.00 11,189.00 3,674.00
20 PLAIN ST. CULV. PIPE ARCH 0.064 IN. TH. 35 IN. SPAN
352.0000 L.F. 55.0000 85.0000 54.55% 93.0000 69.09 %
19,360.00 29,920.00  10,560.00 32,736.00 13,376.00



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009425
VERSION NO :3

1192014

REVISION NO
REGION NO
WORK ORDER#

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* Kk Kk

: 6
: XL5647

BID CHECK REPORT * * *

DATE: 04/24/2019

TIME: 08:09

BIDS OPENED ON
AWARDED ON :

: Apr 24 2019
May 13 2019

WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
DRAINAGE
21 CURB INLET TYPE 1
40.0000 EACH 150.0000 300.0000 100.00 % 250.0000 66.67 %
6,000.00 12,000.00 6,000.00 10,000.00 4,000.00
22 POND FINE AGGREGATE
320.0000 c.y 22.0000 40.0000 81.82% 75.0000 240.91 %
7,040.00 12,800.00 5,760.00 24,000.00 16, 960.00
STORM SEWER
23 CATCH BASIN TYPE 1
22.0000 EACH 1,500.0000 2,500.0000 66.67% 1,700.0000 13.33 %
33,000.00 55,000.00  22,000.00 37,400.00 4,400.00
24 CATCH BASIN TYPE 2 48 IN. DIAM.
2.0000 EACH 3,800.0000 3,200.0000 -15.79% 3,700.0000 -2.63%
7,600.00 6,400.00  -1,200.00 7,400.00 -200.00
25 CATCH BASIN TYPE 2 54 IN. DIAM WITH FLOW RESTRICTOR
9.0000 EACH 4,500.0000 6,100.0000 35.56% 6,600.0000 46.67%
40,500.00 54,900.00  14,400.00 59,400.00 18, 900.00
26 TESTING STORM SEWER PIPE
2300.0000 L.F. 5.0000 3.3000 -34.00% 1.0000 -80.00 %
11,500.00 7,590.00  -3,910.00 2,300.00 -9,200.00
27 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
2197.0000 L.F. 45.0000 48.0000 6.67% 38.0000 -15.56 %
98,865.00 105, 456.00 6,591.00 83,486.00 -15,379.00
28 SOLID WALL PVC STORM SEWER PIPE 24 IN. DIAM.
147.0000 L.F. 75.0000 62.0000 -17.33% 100.0000 33.33%
11, 025.00 9,114.00  -1,911.00 14,700.00 3,675.00
STRUCTURE
29 STRUCTURE EXCAVATION CLASS A INCL. HAUL
105.0000 c.Y. 50.0000 45.0000 -10.00% 140.0000 180.00 %
5,250.00 4,725.00 -525.00 14,700.00 9,450.00



DOT_RGGBO1

PS&E JOB NO :192014
CONTRACT NO : 009425

REVISION NO
REGION NO : 6

BID CHECK REPORT * * *

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* Kk Kk

BIDS OPENED ON

AWARDED ON :

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019

May 13 2019

VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
STRUCTURE
30 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 902/10S
L.S. 50.00 % 212.50 %
8,000.00 12,000.00 4,000.00 25,000.00 17, 000.00
31 GRAVEL BACKFILL FOR WALL
1188.0000 c.y. 40.0000 37.0000 -7.50% 70.0000 75.00 %
47,520.00 43,956.00  -3,564.00 83,160.00 35, 640.00
32 CONSTRUCTING 6 FT. DIAM SHAFT
262.0000 L.F. 1,100.0000 1,600.0000 45.45% 1,300.0000 18.18 %
288,200.00 419,200.00 131,000.00 340, 600.00 52,400.00
33 CONSTRUCTING 8 FT. DIAM SHAFT
109.0000 L.F. 2,000.0000 2,400.0000 20.00% 2,400.0000 20.00 %
218,000.00 261,600.00  43,600.00 261, 600.00 43,600.00
34 ST. REINF. BAR FOR BRIDGE
40100.0000 LB. 1.2000 1.0000 -16.67% 0.8000 -33.33%
48,120.00 40,100.00  -8,020.00 32,080.00 -16,040.00
35 ST. REINF. BAR FOR BRIDGE DECK (MMFX)
83300.0000 LB. 2.5000 1.8000 -28.00% 1.8000 -28.00 %
208,250.00 149,940.00 -58,310.00 149,940.00 -58,310.00
36 ST. REINF. BAR FOR TAPERED CONCRETE BARRIER
2800.0000 LB. 3.0000 0.9000 -70.00% 0.9000 ~70.00 %
8,400.00 2,520.00  -5,880.00 2,520.00 -5,880.00
37 QA SHAFT TEST
9.0000 EACH 2,500.0000 2,000.0000 -20.00% 1,100.0000 ~56.00 %
22,500.00 18,000.00  -4,500.00 9,900.00 -12,600.00
38 CONC. CLASS 4000 FOR TAPERED CONCRETE BARRIER
25.0000 c.Y. 800.0000 1,300.0000 62.50 % 1,500.0000 87.50 %
20,000.00 32,500.00  12,500.00 37,500.00 17,500.00
39 CONC. CLASS 4000 FOR BRIDGE
246.0000 c.y. 500.0000 710.0000 42.00% 1,400.0000 180.00 %
123,000.00 174,660.00  51,660.00 344,400.00 221,400.00
40 PRESTRESSED CONC. GIRDER
1320.0000 L.F. 300.0000 440.0000 46.67% 500.0000 66.67 %
396,000.00 580,800.00 184,800.00 660,000.00 264,000.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT * * *

DATE: 04/24/2019
TIME: 08:09

PSSE JOB NO : 192014 REVISION NO BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO 16 AWARDED ON : May 13 2019
VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
STRUCTURE
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
caLc 0.00% 0.00%
-1.00 -1.00 -1.00
42 SUPERSTRUCTURE EB SR 902 OVER I-90 BR. NO. 902/10S
L.S. -10.18% 18.18 %
550,000.00 494,000.00 -56,000.00 650,000.00 100,000.00
43 BRIDGE RAILING TYPE WELDED WIRE FABRIC
274.0000 L.F. 250.0000 260.0000 4.00% 330.0000 32.00 %
68,500.00 71,240.00 2,740.00 90, 420.00 21,920.00
44 BRIDGE RAILING TYPE BP-12
548.0000 L.F. 70.0000 93.0000 32.86% 100.0000 42.86 %
38,360.00 50,964.00  12,604.00 54,800.00 16,440.00
45 TRAFFIC BARRIER
274.0000 L.F. 150.0000 210.0000 40.00% 360.0000 140.00 %
41,100.00 57,540.00  16,440.00 98, 640.00 57,540.00
46 TRAFFIC PEDESTRIAN BARRIER
274.0000 L.F. 150.0000 190.0000 26.67% 260.0000 73.33 %
41,100.00 52,060.00  10,960.00 71,240.00 30,140.00
47 PEDESTRIAN BARRIER
274.0000 L.F. 200.0000 165.0000 -17.50% 250.0000 25.00 %
54,800.00 45,210.00  -9,590.00 68,500.00 13,700.00
48 BRIDGE APPROACH SLAB
265.0000 s.Y. 250.0000 300.0000 20.00% 400.0000 60.00 %
66,250.00 79,500.00  13,250.00 106,000.00 39,750.00
49 SEAL EXISTING BRIDGE DECK NO. 902/10
686.0000 S.Y. 25.0000 23.0000 -8.00% 36.0000 44.00 %
17,150.00 15,778.00  -1,372.00 24,696.00 7,546.00



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009425
VERSION NO :3

* * *

1192014 REVISION NO
REGION NO : 6

WORK ORDER# : XL5647

7TH BIDDER

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* * *

8TH BIDDER

BIDS OPENED ON
AWARDED ON :

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019
May 13 2019

HWY : SR 000,090, 902
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
SURFACING
50 CRUSHED SURFACING BASE COURSE
28452.0000 TON 28.0000 23.0000 -17.86% 20.0000 -28.57%
796, 656.00 654,396.00 -142,260.00 569,040.00 -227,616.00
CEMENT CONCRETE PAVEMENT
51 TEXTURED AND PIGMENTED CEMENT CONC. TRUCK APRON
309.0000 c.Y. 85.0000 720.0000 747.06% 700.0000 723.53 %
26,265.00 222,480.00 196,215.00 216,300.00 190, 035.00
52 CEMENT CONCRETE TRAFFIC ISLAND
1290.0000 s.Y. 48.0000 75.0000 56.25% 70.0000 45.83 %
61,920.00 96,750.00  34,830.00 90,300.00 28,380.00
HOT MIX ASPHALT
53 PLANING BITUMINOUS PAVEMENT
2017.0000 s.Y. 3.5000 11.0000 214.29% 12.0000 242.86 %
7,059.50 22,187.00  15,127.50 24,204.00 17,144.50
54 HMA CL. 3/8 IN. PG 64V-28
18350.4600 TON 95.0000 103.0000 8.42% 100.0000 5.26 %
1,743,293.70 1,890,097.38 146,803.68 1,835,046.00 91,752.30
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00%
48,763.50 48,763.50 48,763.50
56 COMPACTION PRICE ADJUSTMENT
caLc 0.00% 0.00%
32,509.00 32,509.00 32,509.00
57 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00%
16,164.00 16,164.00 16,164.00
58 LONGITUDINAL JOINT SEAL
50.0000 L.F. 3.3500 19.0000 467.16% 22.0000 556.72 %
167.50 950.00 782.50 1,100.00 932.50



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009425

1192014 REVISION NO

REGION NO : 6

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT * * *

BIDS OPENED ON

DATE: 04/24/2019
TIME: 08:09

AWARDED ON :

: Apr 24 2019
May 13 2019

VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
HOT MIX ASPHALT
59 HMA SAWCUT AND SEAL
170.0000 L.F. 25.0000 19.0000 —24.00% 50.0000 100.00 &
4,250.00 3,230.00  -1,020.00 8,500.00 4,250.00
60 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00%
-4.00 -4.00 -4.00
61 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT
9531.0000 L.F. 0.7000 1.1000 57.14% 0.9000 28.57 %
6,671.70 10,484.10 3,812.40 8,577.90 1,906.20
EROSION CONTROL AND ROADSIDE PLANTING
62 ESC LEAD
36.0000 DAY 50.0000 110.0000 120.00 % 50.0000 0.00%
1,800.00 3,960.00 2,160.00 1,800.00 0.00
63 INLET PROTECTION
7.0000 EACH 250.0000 75.0000 -70.00% 100.0000 -60.00 %
1,750.00 525.00  -1,225.00 700.00 -1,050.00
64 STABILIZED CONSTRUCTION ENTRANCE
100.0000 S.Y. 20.0000 66.0000 230.00% 35.0000 75.00 %
2,000.00 6,600.00 4,600.00 3,500.00 1,500.00
65 SILT FENCE
2860.0000 L.F. 5.0000 5.5000 10.00% 5.0000 0.00%
14,300.00 15,730.00 1,430.00 14,300.00 0.00
66 WATTLE
100.0000 L.F. 10.0000 7.0000 -30.00% 6.0000 -40.00 %
1,000.00 700.00 -300.00 600.00 —400.00
67 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00%
50,000.00 50, 000.00 50,000.00
68 ROADSIDE SEEDING
8.8100 ACRE 4,000.0000 1,660.0000 -58.50% 2,300.0000 -42.50 %
35,240.00 14,624.60 -20,615.40 20,263.00 -14,977.00



DOT_RGGBO1

PS&E JOB NO :192014
CONTRACT NO : 009425
VERSION NO :3

REVISION NO
REGION NO : 6
WORK ORDER# : XL5647

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *x BID CHECK REPORT * * *

7TH BIDDER

8TH BIDDER

BIDS OPENED ON
AWARDED ON :

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019
May 13 2019

HWY : SR 000,090, 902
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
69 WET SEEDING
2.3600 ACRE 4,000.0000 1,690.0000 -57.75% 2,300.0000 -42.50 %
9,440.00 3,988.40  -5,451.60 5,428.00 -4,012.00
70 TOPSOIL TYPE A
1.3200 ACRE 20,000.0000 16,500.0000 -17.50% 86,000.0000 330.00 %
26,400.00 21,780.00  -4,620.00 113,520.00 87,120.00
71 SPECIAL BIORETENTION SOIL MIX
1401.0000 c.Y. 10.0000 20.0000 100.00 % 80.0000 700.00 %
14,010.00 28,020.00  14,010.00 112, 080.00 98,070.00
72 PSIPE PONDEROSA PINE
814.0000 EACH 65.0000 22.0000 -66.15% 20.0000 -69.23 %
52,910.00 17,908.00 -35,002.00 16,280.00 -36,630.00
73 MEDIUM COMPOST
9.0500 ACRE 15, 000.0000 7,100.0000 -52.67% 7,000.0000 -53.33%
135,750.00 64,255.00 -71,495.00 63,350.00 -72,400.00
74 BARK OR WOOD CHIP MULCH
0.2000 ACRE 20,000.0000 29,000.0000 45.00% 28,000.0000 40.00 %
4,000.00 5,800.00 1,800.00 5,600.00 1,600.00
TRAFFIC
75 ROUNDABOUT SPLITTER ISLAND NOSING CURB
10.0000 EACH 145.0000 440.0000 203.45% 340.0000 134.48 %
1,450.00 4,400.00 2,950.00 3,400.00 1,950.00
76 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER
6065.0000 L.F. 30.0000 34.0000 13.33% 34.0000 13.33 %
181, 950.00 206,210.00  24,260.00 206,210.00 24,260.00
77 CEMENT CONC. TRAFFIC CURB AND GUTTER
375.0000 L.F. 45.0000 43.0000 -4.445% 45.0000 0.00%
16,875.00 16,125.00 -750.00 16,875.00 0.00
78 CEMENT CONC. TRAFFIC CURB
2629.0000 L.F. 32.0000 26.0000 -18.75% 27.0000 -15.63 %
84,128.00 68,354.00 -15,774.00 70,983.00 -13,145.00



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009425

1192014 REVISION NO

REGION NO : 6

BID CHECK REPORT * * *

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* Kk Kk

BIDS OPENED ON

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019
AWARDED ON :

May 13 2019

VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
79 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB
739.0000 L.F. 50.0000 110.0000 120.00 % 110.0000 120.00 %
36,950.00 81,290.00  44,340.00 81,290.00 44,340.00
80 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER
803.0000 L.F. 30.0000 45.0000 50.00 % 42.0000 40.00 %
24,090.00 36,135.00  12,045.00 33,726.00 9,636.00
81 BEAM GUARDRAIL BLOCK
14.0000 EACH 25.0000 35.0000 40.00% 34.0000 36.00 %
350.00 490.00 140.00 476.00 126.00
82 PRECAST CONC. BARRIER TYPE 2
1016.0000 L.F. 65.0000 85.0000 30.77% 90.0000 38.46 %
66,040.00 86,360.00  20,320.00 91,440.00 25,400.00
83 TUBULAR MARKER
87.0000 EACH 22.0000 85.0000 286.36% 85.0000 286.36 %
1,914.00 7,395.00 5,481.00 7,395.00 5,481.00
84 FLEXIBLE GUIDE POST
268.0000 EACH 35.0000 40.0000 14.29% 40.0000 14.29 %
9,380.00 10,720.00 1,340.00 10,720.00 1,340.00
85 BARRIER DELINEATOR
18.0000 EACH 22.0000 30.0000 36.36% 17.0000 -22.73 %
396.00 540.00 144.00 306.00 -90.00
86 GROOVED PLASTIC LINE
23273.0000 L.F. 4.5000 4.0000 -11.11% 4.0000 -11.11%
104,728.50 93,092.00 ~-11,636.50 93,092.00 -11,636.50
87 GROOVED PLASTIC WIDE LANE LINE
2571.0000 L.F. 12.0000 10.0000 -16.67% 9.0000 -25.00 %
30,852.00 25,710.00  -5,142.00 23,139.00 -7,713.00
88 GROOVED PLASTIC CROSSWALK LINE
672.0000 S.F. 20.0000 17.0000 -15.00% 17.5000 -12.50 %
13,440.00 11,424.00 -2,016.00 11,760.00 -1,680.00
89 GROOVED PLASTIC STOP LINE
17.0000 L.F. 25.0000 27.0000 8.00% 28.0000 12.00 %
425.00 459.00 34.00 476.00 51.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019
* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO 16 AWARDED ON : May 13 2019
VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
90 GROOVED PLASTIC TRAFFIC ARROW
45.0000 EACH 1,200.0000 750.0000 -37.50% 770.0000 -35.83 %
54,000.00 33,750.00 -20,250.00 34,650.00 -19,350.00
91 PAINTED DRAINAGE MARKING
2.0000 EACH 14.5000 35.0000 141.38% 34.0000 134.48 %
29.00 70.00 41.00 68.00 39.00
92 PAINTED STORMWATER BMP MARKING
9.0000 EACH 5.0000 35.0000 600.00 % 34.0000 580.00 %
45.00 315.00 270.00 306.00 261.00
93 GROOVED PLASTIC YIELD LINE SYMBOL
81.0000 EACH 160.0000 110.0000 -31.25% 110.0000 -31.25%
12, 960.00 8,910.00  —4,050.00 8,910.00 -4,050.00
94 GROOVED WIDE DOTTED ENTRY LINE
607.0000 L.F. 10.0000 8.0000 -20.00% 8.0000 -20.00 %
6,070.00 4,856.00  -1,214.00 4,856.00 -1,214.00
95 GROOVED WIDE DOTTED CIRCULATING LANE LINE
302.0000 L.F. 4.5000 16.0000 255.56 % 16.0000 255.56 %
1,359.00 4,832.00 3,473.00 4,832.00 3,473.00
96 PERMANENT SIGNING
L.s -42.00% -40.00 %
250,000.00 145,000.00 -105,000.00 150,000.00 =-100,000.00
97 TEMPORARY PAVEMENT MARKING-LONG DURATION
13131.0000 L.F. 1.0000 0.2500 -75.00% 0.2000 -80.00 %
13,131.00 3,282.75  -9,848.25 2,626.20 -10,504.80
98 ILLUMINATION SYSTEM MEDICAL LAKE SOUTH
L.S. -35.33% -29.02 %
317,000.00 205,000.00 -112,000.00 225,000.00 -92,000.00
99 ILLUMINATION SYSTEM MEDICAL LAKE WEST
L.S. -82.42% -85.94 %
256,000.00 45,000.00 -211,000.00 36,000.00 -220,000.00
100 ILLUMINATION SYSTEM MEDICAL LAKE EAST
L.S. -19.23% -23.08%
52,000.00 42,000.00 -10,000.00 40,000.00 -12,000.00



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009425

1192014 REVISION NO

REGION NO : 6

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *x BID CHECK REPORT

* * *

BIDS OPENED ON
AWARDED ON :

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019
May 13 2019

VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
101 ILLUMINATION SYSTEM MEDICAL LAKE NORTH
L.S. -35.36% -18.21%
379,000.00 245,000.00 -134,000.00 310,000.00 -69,000.00
102 ITS CCTV
L.S 346.43% 471.43 %
28,000.00 125,000.00 97, 000.00 160,000.00 132,000.00
103 DIRECTIONAL BORING
217.0000 L.F. 85.0000 60.0000 —29.41% 90.0000 5.88 %
18,445.00 13,020.00  -5,425.00 19,530.00 1,085.00
104 CONDUIT PIPE 2 IN. DIAM.
1100.0000 L.F. 15.0000 20.0000 33.33% 35.0000 133.33 %
16,500.00 22,000.00 5,500.00 38,500.00 22,000.00
105 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -42.97% -27.81%
692,594.25 395,000.00 -297,594.25 500,000.00 -192,594.25
106 BEAM GUARDRAIL POST
14.0000 EACH 105.0000 280.0000 166.67 % 285.0000 171.43 %
1,470.00 3,920.00 2,450.00 3,990.00 2,520.00
OTHER ITEMS
107 PROJECT PARTNERING
CALC 0.00% 0.00%
1,000.00 1,000.00 1,000.00
108 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000
L.S. 0.00% 0.00%
10,000.00 10, 000.00 0.00 10,000.00 0.00
109 STRUCTURE EXCAVATION CLASS B INCL. HAUL
3522.0000 c.y. 20.5000 15.0000 -26.83% 2.0000 -90.24 %
72,201.00 52,830.00 -19,371.00 7,044.00 -65,157.00
110 SHORING OR EXTRA EXCAVATION CLASS B
45507.0000 S.F. 0.7500 1.7000 126.67% 1.0000 33.33%
34,130.25 77,361.90  43,231.65 45,507.00 11,376.75



DOT_RGGBO1

PS&E JOB NO
CONTRACT NO : 009425

1192014 REVISION NO

REGION NO : 6

BID CHECK REPORT * * *

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* Kk Kk

BIDS OPENED ON

DATE: 04/24/2019
TIME: 08:09

: Apr 24 2019
AWARDED ON :

May 13 2019

VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
111 GRAVEL BACKFILL FOR PIPE ZONE BEDDING
877.0000 c.Y. 15.0000 18.0000 20.00% 30.0000 100.00 &
13,155.00 15,786.00 2,631.00 26,310.00 13,155.00
112 GRAVEL BACKFILL FOR DRAIN
495.0000 c.y. 40.0000 28.0000 -30.00% 40.0000 0.00%
19,800.00 13,860.00 -5, 940.00 19,800.00 0.00
113 COMMERCIAL CONCRETE
4.0000 c.Y. 400.0000 2,600.0000 550.00 % 1,700.0000 325.00 %
1,600.00 10, 400.00 8,800.00 6,800.00 5,200.00
114 PLUGGING EXISTING PIPE
6.0000 EACH 525.0000 550.0000 4.76% 1,200.0000 128.57 %
3,150.00 3,300.00 150.00 7,200.00 4,050.00
115 ST. REINF. BAR
240.0000 LB. 5.0000 2.0000 -60.00 % 1.0000 -80.00 %
1,200.00 480.00 -720.00 240.00 -960.00
116 STRUCTURE SURVEYING
L.S 40.00% 0.00%
20,000.00 28,000.00 8,000.00 20,000.00 0.00
117 CEMENT CONC. SIDEWALK
519.0000 S.Y. 50.0000 72.0000 44.00% 70.0000 40.00 %
25,950.00 37,368.00  11,418.00 36,330.00 10,380.00
118 DETECTABLE WARNING SURFACE
364.0000 S.F. 33.0000 25.0000 —24.24% 25.0000 —24.24 %
12,012.00 9,100.00  -2,912.00 9,100.00 -2,912.00
119 CONC. SLOPE PROTECTION
160.0000 S.Y. 90.0000 295.0000 227.78% 300.0000 233.33%
14,400.00 47,200.00  32,800.00 48,000.00 33,600.00
120 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00
121 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019
* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO 16 AWARDED ON : May 13 2019
VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
122 WIRE FENCE TYPE 2
1000.0000 L.F. 20.0000 13.0000 -35.00% 10.0000 -50.00 %
20,000.00 13,000.00  -7,000.00 10,000.00 -10,000.00
123 ADJUST INLET
1.0000 EACH 850.0000 550.0000 -35.29% 300.0000 -64.71 %
850.00 550.00 -300.00 300.00 -550.00
124 CONNECTION TO DRAINAGE STRUCTURE
5.0000 EACH 250.0000 500.0000 100.00 % 600.0000 140.00 %
1,250.00 2,500.00 1,250.00 3,000.00 1,750.00
125 ADJUST CATCH BASIN
2.0000 EACH 400.0000 385.0000 -3.75% 500.0000 25.00 %
800.00 770.00 -30.00 1,000.00 200.00
126 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -88.86% 0.00%
3,500.00 390.00  -3,110.00 3,500.00 0.00
127 ADJUST JUNCTION BOX
2.0000 EACH 250.0000 420.0000 68.00 % 1,500.0000 500.00 %
500.00 840.00 340.00 3,000.00 2,500.00
128 ROADSIDE CLEANUP
EST. 0.00% 0.00%
5,000.00 5,000.00 5,000.00
129 TRIMMING AND CLEANUP
L.S 560.00 % 100.00 %
5,000.00 33,000.00  28,000.00 10, 000.00 5,000.00
130 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 5.00
131 MINOR CHANGE
CALC 0.00% 0.00%
-1.00 -1.00 -1.00
132 FUEL COST ADJUSTMENT
caLc 0.00% 0.00%

30,141.00 30,141.00 30,141.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019
* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO 16 AWARDED ON : May 13 2019
VERSION NO :3 WORK ORDER# : XL5647
WY .sR 000,080,902 = 7TH BIDDER ——————= ——————— 8TH BIDDER ——————= =———————  ——————
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER :
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT . DIFF.
OTHER ITEMS
133 STEEL COST ADJUSTMENT
caLc 0.00% 0.00%
1,819.00 1,819.00 1,819.00
134 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
caLc 0.00% 0.00%
5.00 5.00 5.00
135 SPCC PLAN
L.s -80.00% -80.00 %
2,500.00 500.00  -2,000.00 500.00 —2,000.00
136 CONSTRUCTION GEOTEXTILE FOR SEPARATION
250.0000 s.Y. 1.2500 6.0000 380.00 % 5.0000 300.00 %
312.50 1,500.00 1,187.50 1,250.00 937.50
137 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00
138 (0061) REMOVING PORTION OF EXISTING BRIDGE NO.602/10
L.S. -78.00% 900.00 %
5,000.00 1,100.00  -3,900.00 50, 000.00 45,000.00
139 (7083) CHAIN LINK FENCE TYPE 3
670.0000 L.F. 30.0000 29.0000 -3.33% 28.0000 -6.67%
20,100.00 19, 430.00 -670.00 18,760.00 -1,340.00
140 (7097) END CORNER AND PULL POST FOR CHAIN LINK FENCE
6.0000 EACH 350.0000 220.0000 -37.14% 100.0000 -71.43 %
2,100.00 1,320.00 -780.00 600.00 -1,500.00
141 (4009) ROCK EXCAVATION FOR SHAFT INCLUDING HAUL
60.0000 L.F. 3,000.0000 2,100.0000 -30.00% 2,000.0000 -33.33%
180, 000.00 126,000.00 -54,000.00 120,000.00 —60,000.00
CONTRACT TOTAL $10, 840, 925.09 $11,508, 622.88 6.16% $11,953,089.10 10.26% $0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/24/2019

DOT_RGGBO1
* * * BID CHECK REPORT * * * TIME: 08:09
PSSE JOB NO : 192014 REVISION NO : BIDS OPENED ON : Apr 24 2019
CONTRACT NO : 009425 REGION NO 16 AWARDED ON : May 13 2019
VERSION NO :3 WORK ORDER# : XL5647
——————— 7TH BIDDER ——————= ——————— TH BIDDER ——————— ——————— —
HWY : SR 000,090, 902 8
TITLE 1 1-90 GRAHAM CONTRACTING, LTD. SELLAND CONSTRUCTION, INC.
MEDICAL LAKE I/C 13555 SE 36TH ST SUITE 120 1285 S WENATCHEE AVE
RECONSTRUCTION 98801-3754
192014 -
PROJECT BELLEVUE WA 980061442 WENATCHEE WA 988070119
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
BASE TOTAL $10, 840, 925.09 $11,508,622.88 6.16% $11,953,089.10 10.26% NO BID THIS ALTERNATE




